
 
 

EUROPEAN UNION RULE OF LAW MISSION IN KOSOVO 
EULEX KOSOVO 

Ndertesa Farmed  
“Muharrem Fejza” p.n. 

Lagja e Spitalit  
10 000 Pristina, Kosovo 
Tel: +386 (0) 43 78 2000 

http://www.eulex-kosovo.eu 

Pristina:     03 February 2012 

Publication reference: EuropeAid/132524/L/SUP/XK/Framework Contract for the Supply of Sanitary 
and Cleaning Material No. 3 (PROC/331/12)  

Dear Madam/Sir, 

SUBJECT: INVITATION TO TENDER “ Supply Sanitary and Cleaning Material  under 
Framework Contract 3” 

This tender procedure is launched under suspensive clause  i.e.  provision of the supplies concerned is 
subject to availability of the budget funds. 

This is an invitation to tender for the above mentioned supply contract. Please find enclosed the following 
documents, which constitute the tender dossier: 

A. INSTRUCTIONS TO TENDERERS  

B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES 

DRAFT CONTRACT 

SPECIAL CONDITIONS 

ANNEX I  GENERAL CONDITIONS  

ANNEX II +III TECHNICAL SPECIFICATIONS + TECHNICAL OFFER (TO BE TAILORED TO 
THE SPECIFIC PROJECT)  

ANNEX IV  BUDGET BREAKDOWN (MODEL FINANCIAL OFFER) 

ANNEX V  FORMS 

C. FURTHER INFORMATION 

ADMINISTRATIVE COMPLIANCE GRID 

EVALUATION GRID 

D. TENDER FORM FOR A SUPPLY CONTRACT 

For full information about procurement procedures please consult the Practical Guide to contract procedures 
for EU external actions and its annexes, which can be downloaded from the following web page: 
http://ec.europa.eu/europeaid/work/procedures/index_en.htm. 

We look forward to receiving your tender and the accompanying tender guarantee before 07th of March 
2012 at 15:00 hrs at the address specified in the Instructions to Tenderers. 

 

Yours faithfully,  

Xavier de Marnhac   
Head of EULEX KOSOVO 



A. INSTRUCTIONS TO TENDERERS 

PUBLICATION REF.: EuropeAid/132524/L/SUP/XK (PROC/331/12) 

In submitting a tender, the tenderer accepts in full and without restriction the special and general 
conditions governing the contract as the sole basis of this tendering procedure, whatever its own 
conditions of sale may be, which it hereby waives. Tenderers are expected to examine carefully and 
comply with all instructions, forms, contract provisions and specifications contained in this tender 
dossier. Failure to submit a tender containing all the required information and documentation within 
the deadline specified will lead to the rejection of the tender. No account can be taken of any 
reservation in the tender as regards the tender dossier; any reservation may result in the immediate 
rejection of the tender without further evaluation. 

These Instructions set out the rules for the submission, selection and implementation of contracts 
financed under this call for tenders, in conformity with the provisions of the Practical Guide to 
contract procedures for EU external actions, which is applicable to the present call (available on the 
Internet at this address: 
http://ec.europa.eu/europeaid/work/procedures/index_en.htm). 

1 Supplies to be provided 

1.1 The subject of the framework contract is to settle the terms governing the delivery of “Sanitary and 
Cleaning Material” (see Annex II and III) for the description of the items and the estimated 
quantities that MAY be purchased during the duration of the framework contract), at EULEX 
Kosovo, Pristina, DAP1.  

 The signature of the framework contract imposes no obligation on the Contracting Authority to 
purchase the quantities as estimated in Annex II and III.  

 Deliveries shall ONLY take place following the issuance of “purchase orders” to be issued by the 
Contracting Authority during the duration of this framework contract.  

Deliveries shall take place within 2 weeks after the receipt by the contractor of a “purchase order”. 

1.2  The supplies must comply fully with the technical specifications set out in the tender dossier 
(technical annex) and conform in all respects with the drawings, quantities, models, samples, 
measurements and other instructions. 

1.3  Tenderers are not authorised to tender for a variant in addition to the present tender.  

2 Timetable 

 DATE TIME* 

Clarification meeting / site visit (if any) Not Applicable Not Applicable 

Deadline for request for any clarifications 
from the Contracting Authority 

15th February 2012 18:00 hrs 

Last date on which clarifications are issued 
by the Contracting Authority 

24th of Fenruary 2012 15:00 hrs 

Deadline for submission of tenders 07th of March 2012 15:00 hrs 

Tender opening session 07th of March 2012 15:30 hrs 

                                                      

1 /DAP (delivery at place)    -  Incoterms 2010 International Chamber of Commerce - 
http://www.iccwbo.org/incoterms/id3040/index.html 



Notification of award to the successful 
tenderer 

April 2012 - 

Signature of the contract April 2012 - 

* All times are in the time zone of the country of the Contracting Authority  
 Provisional date 

3 Participation 

3.1 Participation in tendering is open to all legal persons participating either individually or in a grouping 
(consortium) or tenderers which are established in a Member State of the European Union in an 
official candidate country, or a country that is a beneficiary of the Instrument for Pre-Accession 
Assistance, in a Member State of the European Economic Area, a country of the Western Balkans 
region or a contributing third state, as authorized by Council Joint Action 2008/124/CFSP of 04 
February 2008 on EULEX KOSOVO as amended by JA 2009/445/CFSP and by Council Decision 
2010/322/CFSP). The participation is also open to international organisations. The participation of 
natural persons is directly governed by the specific instruments applicable to the programme under 
which the contract is financed. 

3.2 These terms refer to all nationals of the said states and to all legal entities, companies or partnerships 
constituted under, and governed by, the civil, commercial or public law of such states and having their 
statutory office, central administration or principal place of business there. A legal entity, company or 
partnership having only its statutory office there must be engaged in an activity which has an effective 
and continuous link with the economy of the state concerned.  

3.3 These rules apply to: 

 a) tenderers 
 b) members of a consortium 
 c) any subcontractors. 

3.4 Natural persons, companies or undertakings falling into a situation set out in section 2.3.3 of the 
Practical Guide to contract procedures for EU external actions are excluded from participation in and 
the award of contracts. Tenderers must provide declarations to the effect that they are not in any of 
these exclusion situations. The declarations must cover all the members of a joint venture/consortium. 
Tenderers who have been guilty of making false declarations may also incur financial penalties and 
exclusion in accordance with section 2.3.4 of the Practical Guide.  

 The exclusion situation referred to above also applies to any subcontractor. Whenever requested by 
the Contracting Authority, the tenderer/contractor shall submit a declaration from the intended 
subcontractor that it is not in one of the exclusion situations. In case of doubt on this declaration of 
honour, the Contracting Authority shall request documentary evidence that the sub-contractor is not in 
a situation of exclusion. 

3.5 To be eligible for participation in this tender procedure, tenderers must prove to the satisfaction of the 
Contracting Authority that they comply with the necessary legal, technical and financial requirements 
and have the means to carry out the contract effectively. 

3.6 If the offer includes subcontracting, it is recommended that the contractual arrangements between the 
tenderer and its subcontractors include mediation, according to national and international practices, as 
a method of dispute resolution. 

4 Origin 

4.1 No rule of origin is applied. 

5 Type of contract 

5.1 Framework contract with unit-price. 



5.2  The quantities estimated and specified in ANNEX II +III are only indicative quantities and do NOT 
compel the contracting authority to buy any of them. The contracting authority may at its own 
discretion purchase fewer or more quantities that the estimated quantities per item. The overall 
financial ceiling of purchase being the maximum budget available for the framework contract.    

5.3 The contractor shall NOT be entitled to compensation and shall NOT be allowed to claim for 
changes of the unit prices, in case the contracting authority decides to purchase fewer or more 
quantities than the indicative ones specified per item in Annex II + III and/or in case the contracting 
authority decides NOT to purchase ANY of these quantities. 

5.4 Payments and/or pre-financing will only be made by the Contracting Authority on the basis of the 
actual amount of the Purchase Orders to be issued during the duration of the framework contract. 
Actually, no pre-financing or payment shall be made on the only basis of the signature of this 
framework contract. 

5.5 The framework contract shall be concluded for a period of one (1) year with effect on the date on 
which it enters into force, (although the Framework contract may be terminated at short notice. See 
article 36 of the special conditions of the draft contract). 

5.6 The contracting authority may, at its own discretion extend this framework contract. Such extension 
shall be made under negotiated procedure. The contract may only be extended once, such that the 
duration of extension does not exceed the duration of the initial framework contract. Any extension 
will be conditioned and limited by the Mission’s mandate, the availability of corresponding 
budgetary funds and the satisfactory fulfillment of its obligations by the contractor. 

5.7 Unless exceptional circumstances or urgent logistic needs, the contracting authority will   make    
efforts to let 90 days elapse between the issuance of two consecutive Purchase Orders. 

6 Currency 

Tenders must be presented in EUROS. 

7 Lots 

This tender procedure is not divided into lots. 

8 Period of validity 

8.1 Tenderers shall be bound by their tenders for a period of 90 days from the deadline for the submission 
of tenders. 

8.2 In exceptional cases and prior to the expiry of the original tender validity period, the Contracting 
Authority may ask tenderers in writing to extend this period by 40 days. Such requests and the 
responses to them must be made in writing. Tenderers that agree to do so will not be permitted to 
modify their tenders and they are bound to extend the validity of their tender guarantees for the 
revised period of validity of the tender. If they refuse, without forfeiture of their tender guarantees, 
their participation in the tender procedure will be terminated. 

8.3 The successful tenderer will be bound by its tender for a further period of 60 days. The further period 
is added to the validity period irrespective of the date of notification. 

9 Language of offers 

9.1 The offers, all correspondence and documents related to the tender exchanged by the tenderer and the 
Contracting Authority must be written in the language of the procedure which is English. 

          If the supporting documents are not written in one of the official languages of the European Union, a 
translation into the language of the call for tender must be attached. Where the documents are in an 
official language of the European Union other than the one of the procedure, it is however strongly 
recommended to provide a translation into the language of the call for tenders, in order to facilitate the 
evaluation of the documents.  



10 Submission of tenders 

10.1 Tenders must be received before the deadline specified in 10.3. They must include all the documents 
specified in point 11 of these Instructions and be sent to the following address: 

EULEX Kosovo 
Procurement Section 

Main Warehouse Compound  
Veternik n.n., P.O. Boc 268 

(opposite Gorenje Hotel, next to fuel station) 
10000 Pristina, Kosovo 

Tenders must comply with the following conditions: 

10.2 All tenders must be submitted in one original, marked “original”, and three copies signed in the same 
way as the original and marked “copy”.  

10.3 All tenders must be received at EULEX, Procurement Section, Main Warehouse Compound, Veternik 
n.n, P.O. Box 268, (opposite Gorenje hotel, next to fuel station), 10000 Pristina, Kosovo before the 
deadline 07th of March 2012 at 15:00 hrs, by registered letter with acknowledgement of receipt or 
hand-delivered against receipt signed by the Contracting Authority or its representative. 

10.4 All tenders, including annexes and all supporting documents, must be submitted in a sealed envelope 
bearing only: 

a) the above address; 

b) the reference code of this tender procedure, EuropeAid/132524/L/SUP/XK/Supply of 
Sanitary and Cleaning Material under Framework Contract 3; 

c) where applicable, the number of the lot(s) tendered for; 

d) the words “Not to be opened before the tender opening session” in the language of the tender 
dossier and and “Te mos hapet para sesionit te hapjes” and “Ne otvori pre otvarajuce sesiju”. 

e) the name of the tenderer. 

The technical and financial offers must be placed together in a sealed envelope. The envelope should 
then be placed in another single sealed envelope/package, unless their volume requires a separate 
submission for each lot. 

11 Content of tenders 

All tenders submitted must comply with the requirements in the tender dossier and comprise: 

Part 1: Technical offer: 

 a detailed description of the supplies tendered in conformity with the technical specifications, 
including any documentation required, including: 

 The technical offer should be presented as per template (annex II+III*, the contractor’s technical 
offer) completed when and if necessary by separate sheets for details. 

 

Part 2: Financial offer: 

 A financial offer calculated on a basis of DAP2 for the supplies tendered 

This financial offer should be presented as per template (annex IV*, budget breakdown), and if 
necessary completed by separate sheets for the details. 

                                                      

2 DAP (delivery at place)  - Incoterms 2010 International Chamber of Commerce - 
http://www.iccwbo.org/incoterms/id3040/index.html 



Part 3: Documentation: 

To be supplied following templates in annex*: 

 The tender guarantee, for 300.00 Euros (three hundred Euros). 

 The “Tender Form for a Supply Contract”, duly completed, which includes the tenderer’s 
declaration, point 7, (from each member if a consortium): 

 The details of the bank account into which payments should be made (financial identification 
form) (Where the tenderer has already signed another contract with the EULEX Kosovo, it may 
provide instead of the financial identification form either its financial identification form 
number or a copy of the financial identification form provided on that occasion, unless a change 
occurred in the meantime.) 

 The legal entity file and the supporting documents (Where the tenderer has already signed another 
contract with the EULEX Kosovo, it may provide instead of the legal entity sheet and its 
supporting documents either its legal entity number or a copy of the legal entity sheet provided 
on that occasion, unless a change in its legal status occurred in the meantime.) 

To be supplied on free formats: 

 A description of the warranty conditions, which must be in accordance with the conditions laid 
down in Article 32 of the General Conditions. 

 Duly authorised signature: an official document (statutes, power of attorney, notary statement, 
etc.) proving that the person who signs on behalf of the company/joint venture/consortium is 
duly authorised to do so. 

Remarks: 

Tenderers are requested to follow this order of presentation. 

Annex* refers to templates attached to the tender dossier. These templates are also available on: 
http://ec.europa.eu/europeaid/work/procedures/index_en.htm 

12 Pricing 

12.1 Tenderers will be deemed to have satisfied themselves, before submitting their tender(s), as to 
(its)(their) correctness and completeness, to have taken account of all that is required for the full and 
proper execution of the contract and to have included all costs in their rates and prices. 

12.2 Depending on whether the supplies proposed are manufactured locally or are to be imported into the 
country of the Beneficiary, Tenderers must quote, by lot, unit (and overall) prices for their tenders on 
one of the following bases: 

a) for supplies manufactured locally, unit and overall prices must be quoted for delivery to the 
place of destination and in accordance with the above conditions, excluding all domestic 
taxation applicable to their manufacture and sale; 

b) for supplies to be imported into the country of the Beneficiary, unit and overall prices must be 
quoted for delivery to the place of destination and in accordance with the above conditions, 
excluding all duties and taxes applicable to their importation and VAT, from which they are 
exempt. 

12.3 Whatever the origin of the supplies, the contract is exempt from stamp and registration duties. 

12.4 The prices for the contract are fixed and not subject to revision, unless otherwise stipulated in the 
Special Conditions. 

13 Additional information before the deadline for submission of tenders 

The tender dossier should be clear enough to preclude the need for tenderers to request additional 
information during the procedure. If the Contracting Authority, either on its own initiative or in response to a 



request from a prospective tenderer, provides additional information on the tender dossier, it must send such 
information in writing to all other prospective tenderers at the same time. 

Tenderers may submit questions in writing to the following address up to 21 days before the deadline for 
submission of tenders, specifying the publication reference and the contract title: 

EULEX Kosovo 
Procurement Section 

Main Warehouse Compound  
Veternik n.n., P.O. Boc 268 

(opposite Gorenje Hotel, next to fuel station) 
10000 Pristina, Kosovo 

E-mail: tenders@eulex-kosovo.eu 

The Contracting Authority has no obligation to provide clarifications after this date. 

Any clarification of the tender dossier will be published on the EuropeAid website at 
https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome and at 
http://www.eulex-kosovo.eu at the latest 11 days before the deadline for submission of tenders.  

Any prospective tenderers seeking to arrange individual meetings with either the Contracting Authority 
and/or the European Commission during the tender period may be excluded from the tender procedure. 

14 Clarification meeting / site visit 

14.1 No clarification meeting / site visit planned. Visits by individual prospective tenderers during the 
tender period can not be organised.  

15 Alteration or withdrawal of tenders 

15.1 Tenderers may alter or withdraw their tenders by written notification prior to the deadline for 
submission of tenders referred to in Article 10.1. No tender may be altered after this deadline. 
Withdrawals must be unconditional and will end all participation in the tender procedure. 

15.2 Any such notification of alteration or withdrawal must be prepared and submitted in accordance with 
Article 10. The outer envelope must be marked 'Alteration' or 'Withdrawal' as appropriate. 

15.3 No tender may be withdrawn in the interval between the deadline for submission of tenders referred to 
in Article 10.1 and the expiry of the tender validity period. Withdrawal of a tender during this interval 
may result in forfeiture of the tender guarantee.  

16 Costs of preparing tenders 

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable. All such 
costs will be borne by the tenderer. 

17 Ownership of tenders 

The Contracting Authority retains ownership of all tenders received under this tender procedure. 
Consequently, tenderers have no right to have their tenders returned to them. 

18 Joint venture or consortium 

18.1 If a tenderer is a joint venture or consortium of two or more persons, the tender must be single with 
the object of securing a single contract, each person must sign the tender and will be jointly and 
severally liable for the tender and any contract. Those persons must designate one of their members to 
act as leader with authority to bind the joint venture or consortium. The composition of the joint 
venture or consortium must not be altered without the prior consent in writing of the Contracting 
Authority. 

18.2 The tender may be signed by the representative of the joint venture or consortium only if it has been 
expressly so authorised in writing by the members of the joint venture or consortium, and the 



authorising contract, notarial act or deed must be submitted to the Contracting Authority in accordance 
with point 11 of these Instructions to Tenderers. All signatures to the authorising instrument must be 
certified in accordance with the national laws and regulations of each party comprising the joint 
venture or consortium together with the powers of attorney establishing, in writing, that the signatories 
to the tender are empowered to enter into commitments on behalf of the members of the joint venture 
or consortium. Each member of such joint venture or consortium must provide the proof required 
under Article 3.5 as if it, itself, were the tenderer. 

19 Opening of tenders 

19.1 The opening and examination of tenders is for the purpose of checking whether the tenders are 
complete, whether the requisite tender guarantees have been furnished, whether the required 
documents have been properly included and whether the tenders are generally in order. 

19.2 The tenders will be opened in public session on 07th of March 2012 at 15:30 hrs at EULEX, 
Procurement Section, Main Warehouse Compound, Veternik n.n., P.O. Box 268, (opposite 
Gorenje Hotel, next to fuel station), 10000 Pristina, Kosovo by the committee appointed for the 
purpose. The committee will draw up minutes of the meeting, which will be available on request. 

19.3 At the tender opening, the tenderers' names, the tender prices, any discount offered, written 
notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if required) 
and such other information as the Contracting Authority may consider appropriate may be announced. 

19.4 After the public opening of the tenders, no information relating to the examination, clarification, 
evaluation and comparison of tenders, or recommendations concerning the award of the contract can 
be disclosed until after the contract has been awarded. 

19.5 Any attempt by a tenderer to influence the evaluation committee in the process of examination, 
clarification, evaluation and comparison of tenders, to obtain information on how the procedure is 
progressing or to influence the Contracting Authority in its decision concerning the award of the 
contract will result in the immediate rejection of its tender. 

19.6 All tenders received after the deadline for submission specified in the procurement notice or these 
instructions will be kept by the Contracting Authority. The associated guarantees will be returned to 
the tenderers. No liability can be accepted for late delivery of tenders. Late tenders will be rejected 
and will not be evaluated. 

20 Evaluation of tenders 

20.1 Examination of the administrative conformity of tenders 

The aim at this stage is to check that tenders comply with the essential requirements of the tender 
dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and specifications in 
the tender dossier without substantially departing from or attaching restrictions to them.  

Substantial departures or restrictions are those which affect the scope, quality or execution of the 
contract, differ widely from the terms of the tender dossier, limit the rights of the Contracting 
Authority or the tenderer's obligations under the contract or distort competition for tenderers whose 
tenders do comply. Decisions to the effect that a tender is not administratively compliant must be duly 
justified in the evaluation minutes. 

If a tender does not comply with the tender dossier, it will be rejected immediately and may not 
subsequently be made to comply by correcting it or withdrawing the departure or restriction. 

20.2 Technical evaluation 

After analysing the tenders deemed to comply in administrative terms, the evaluation committee will 
rule on the technical admissibility of each tender, classifying it as technically compliant or non-
compliant. 



The minimum qualifications required (see selection criteria in Procurement Notice point 16) are to be 
evaluated at the start of this stage.  

Where contracts include after-sales service and/or training, the technical quality of such services will 
also be evaluated by using yes/no criteria as specified in the tender dossier. 

20.3 In the interests of transparency and equal treatment and to facilitate the examination and evaluation of 
tenders, the evaluation committee may ask each tenderer individually for clarification of its tender 
including breakdowns of prices, within a reasonable time limit to be fixed by the evaluation 
committee. The request for clarification and the response must be in writing, but no change in the 
price or substance of the tender may be sought, offered or permitted except as required to confirm the 
correction of arithmetical errors discovered during the evaluation of tenders pursuant to Article 20.4. 
Any such request for clarification must not distort competition. Decisions to the effect that a tender is 
not technically compliant must be duly justified in the evaluation minutes. 

20.4 Financial evaluation 

a) Tenders found to be technically compliant shall be checked for any arithmetical errors in 
computation and summation. Errors will be corrected by the evaluation committee as follows: 

- where there is a discrepancy between amounts in figures and in words, the amount in words 
will be the amount taken into account; 

- except for lump-sum contracts, where there is a discrepancy between a unit price and the 
total amount derived from the multiplication of the unit price and the quantity, the unit price 
as quoted will be the price taken into account. 

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does not accept 
them, its tender will be rejected. 

20.5 Variant solutions 

Variant solutions will not be taken into consideration. 

20.6 Award criteria 

The sole award criterion will be the price. The contract will be awarded to the lowest compliant 
tender. 

21 Signature of the contract and performance guarantee 

21.1 The successful tenderer will be informed in writing that its tender has been accepted (notification of 
award). Before the Contracting Authority signs the contract with the successful tenderer, the 
successful tenderer must provide the documentary proof or statements required under the law of the 
country in which the company (or each of the companies in case of a consortium) is established, to 
show that it does not fall into the exclusion situations listed in section 2.3.3 of the Practical Guide to 
contract procedures for EC external actions. This evidence or these documents or statements must 
carry a date, which cannot be more than 1 year before the date of submission of the tender. In addition, 
a statement shall be furnished stating that the situations described in these documents have not 
changed since then.  

21.2 The successful tenderer shall also provide evidence of the financial and economic standing and the 
technical and professional capacity according to the selection criteria for this call for tender specified 
in the procurement notice, point 16. The documentary proofs required are listed in point 2.4.11 of the 
Practical Guide to contract procedures for EU external actions.  

21.3 If the successful tenderer fails to provide the documentary proof or statement or the evidence of the 
financial and economic standing and the technical and professional capacity within 15 calendar days 
following the notification of award or if the successful tenderer is found to have provided false 
information, the award will be considered null and void. In such a case, the Contracting Authority may 
award the tender to the next lowest tenderer or cancel the tender procedure. 



21.4 Within 30 days of receipt of the contract already signed by the Contracting Authority, the selected 
tenderer must sign and date the contract and return it, with the performance guarantee (if applicable), 
to the Contracting Authority. On signing the contract, the successful tenderer will become the 
Contractor and the contract will enter into force. 

21.5 If it fails to sign and return the contract and any financial guarantee required within 30 days after 
receipt of notification, the Contracting Authority may consider the acceptance of the tender to be 
cancelled without prejudice to the Contracting Authority's right to seize the guarantee, claim 
compensation or pursue any other remedy in respect of such failure, and the successful tenderer will 
have no claim whatsoever on the Contracting Authority. 

21.6 The performance guarantee referred to in the General Conditions is set at 5% of the maximum amount 
of the contract and must be presented in the form specified in the annex to the tender dossier. It will be 
released within 45 days of the issue of the final acceptance certificate by the Contracting Authority, 
except for the proportion assigned to after-sales service. 

22 Tender guarantee 

 The tender guarantee referred to in Article 11 above is set at 300.00 Euros (three hundred Euros) 
and must be presented in the form specified in the annex to the tender dossier. It must remain valid for 
45 days beyond the period of validity of the tender. Tender guarantees provided by tenderers who 
have not been selected shall be returned together with the information letter that the tenderer has been 
unsuccessful. The tender guarantee of the successful tenderer shall be released on the signing of the 
contract, once the performance guarantee has been submitted.  

23 Ethics clauses 

23.1 Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful 
agreements with competitors or influence the committee or the Contracting Authority during the 
process of examining, clarifying, evaluating and comparing tenders will lead to the rejection of its 
candidacy or tender and may result in administrative penalties. 

23.2 Without the Contracting Authority's prior written authorisation, a Contractor and its staff or any other 
company with which the Contractor is associated or linked may not, even on an ancillary or 
subcontracting basis, supply other services, carry out works or supply equipment for the project. This 
prohibition also applies to any other projects that could, owing to the nature of the contract, give rise 
to a conflict of interest on the part of the Contractor. 

23.3. When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is affected 
by no conflict of interest and has no equivalent relation in that respect with other tenderers or parties 
involved in the project. Should such a situation arise during execution of the contract, the Contractor 
must immediately inform the Contracting Authority. 

23.4 The Contractor must at all times act impartially and as a faithful adviser in accordance with the code 
of conduct of its profession. It shall refrain from making public statements about the project or 
services without the Contracting Authority's prior approval. It may not commit the Contracting 
Authority in any way without its prior written consent. 

23.5 For the duration of the contract the Contractor and its staff shall respect human rights and undertake 
not to offend the political, cultural and religious mores of the beneficiary state. In particular and in 
accordance with the legal basic act concerned, tenderers who have been awarded contracts shall 
respect core labour standards as defined in the relevant International Labour Organisation conventions 
(such as the Conventions on freedom of association and collective bargaining; Abolition of forced and 
compulsory labour; Elimination of forced and compulsory labour; Abolition of child labour). 

23.6 The Contractor may accept no payment connected with the contract other than that provided for 
therein. The Contractor and its staff must not exercise any activity or receive any advantage 
inconsistent with their obligations to the Contracting Authority. 



23.7 The Contractor and its staff shall be obliged to maintain professional secrecy for the entire duration of 
the contract and after its completion. All reports and documents drawn up or received by the 
Contractor shall be confidential. 

23.8 The contract shall govern the Contracting Parties' use of all reports and documents drawn up, received 
or presented by them during the implementation of the contract. 

23.9 The Contractor shall refrain from any relationship likely to compromise its independence or that of its 
staff. If the Contractor ceases to be independent, the Contracting Authority may, regardless of injury, 
terminate the contract without further notice and without the Contractor having any claim to 
compensation. 

23.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices of any 
kind are discovered at any stage of the award process and if the Contracting Authority fails to take all 
appropriate measures to remedy the situation. For the purposes of this provision, "corrupt practices" 
are the offer of a bribe, gift, gratuity or commission to any person as an inducement or reward for 
performing or refraining from any act relating to the award of a contract or implementation of a 
contract already concluded with the Contracting Authority. 

23.11 All tenders will be rejected or contracts terminated if it emerges that the award or implementation of a 
contract has given rise to unusual commercial expenses. Such unusual commercial expenses are 
commissions not mentioned in the main contract or not stemming from a properly concluded contract 
referring to the main contract, commissions not paid in return for any actual and legitimate service, 
commissions remitted to a tax haven, commissions paid to a recipient who is not clearly identified or 
commissions paid to a company which has every appearance of being a front company. 

23.12 The Contractor undertakes to supply the Commission on request with all supporting documents 
relating to the conditions of the contract's execution. The Commission may carry out whatever 
documentary or on-the-spot checks it deems necessary to find evidence in cases of suspected unusual 
commercial expenses. 

23.13 Contractors found to have paid unusual commercial expenses on projects funded by the EU are liable, 
depending on the seriousness of the facts observed, to have their contracts terminated or to be 
permanently excluded from receiving EU funds. 

23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, where the award 
procedure proves to have been subject to substantial errors, irregularities or fraud. Where such 
substantial errors, irregularities or fraud are discovered after the award of the Contract, the Contracting 
Authority may refrain from concluding the Contract.  

24 Cancellation of the tender procedure  

In the event of a tender procedure's cancellation, tenderers will be notified by the Contracting 
Authority. If the tender procedure is cancelled before the tender opening session the sealed envelopes 
will be returned, unopened, to the tenderers. 

Cancellation may occur where: 

 the tender procedure has been unsuccessful, namely where no qualitatively or financially 
worthwhile tender has been received or there has been no valid response at all; 

 the economic or technical parameters of the project have been fundamentally altered; 

 exceptional circumstances or force majeure render normal implementation of the project 
impossible; 

 all technically compliant tenders exceed the financial resources available; 

 there have been irregularities in the procedure, in particular where these have prevented fair 
competition; 

 the award is not in compliance with sound financial management, i.e. does not respect the 
principles of economy, efficiency and effectiveness (e.g. the price proposed by the tenderer to 



whom the contract is to be awarded is objectively disproportionate with regard to the price of 
the market. 

In no event shall the Contracting Authority be liable for any damages whatsoever including, 
without limitation, damages for loss of profits, in any way connected with the cancellation of a 
tender procedure even if the Contracting Authority has been advised of the possibility of 
damages. The publication of a procurement notice does not commit the Contracting Authority 
to implement the programme or project announced. 

25 Appeals 

Tenderers believing that they have been harmed by an error or irregularity during the award process 
may file a complaint. See further section 2.4.15 of the Practical Guide. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



B. DRAFT FRAMEWORK CONTRACT AND SPECIAL CONDITIONS, 
INCLUDING ANNEXES 

DRAFT FRAMEWORKCONTRACT 

SUPPLY FRAMEWORK CONTRACT FOR EUROPEAN  

UNION EXTERNAL ACTIONS 

No. PROC/331/12/Supply of Sanitary and Cleaning Material  under Framework 
Contract 3 

 

FINANCED FROM THE EU GENERAL BUDGET 

Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX KOSOVO, Ndërtesa Farmed, 
Lagjja e Spitalit, “Muharrem Fejza”p.n., 10000 Pristina-Kosovo, 

 ("The Contracting Authority"), 
of the one part, 

and 

<Full official name of Contractor>  
[Legal status/title]3 
[Official registration number]4 
[Full official address] 
[VAT number]5, (“the Contractor”) 

of the other part, 

 
have agreed as follows: 

CONTRACT TITLE “Supply of Sanitary and Cleaning Material under 
Framework Contract 3” 

Identification number: EuropeAid/132524/L/SUP/XK (PROC/331/12) 

Article 1 Subject 
 

The subject of this framework contract is to establish the terms (including the unit prices and the 
implementing rules) for the delivery of “Sanitary and Cleaning Material”, in one lot, as described in ANNEX 
II + III; for EULEX Kosovo in Pristina-Kosovo, during the period of implementation of the framework 
contract:  

 
 
 
 
 
 

                                                      
3 Where the contracting party is an individual. 
4 Where applicable. For individuals, mention their ID card or passport or equivalent document - number 
5 Except where the contracting party is not VAT registered. 



 
 
 

1.1 The framework contract will be implemented by “purchase orders”. I.e. whenever the Contracting 
Authority intends to acquire items pursuant to this framework contact, it shall send a “Purchase Order” 
to the contractor, specifying the quantities of items to be supplied. Deliveries shall take place in 
accordance with the terms and conditions of the special and general conditions, supplemented and/or 
amended by the specific terms for each particular delivery as set out in the “purchase orders”.  

1.2 The quantities estimated and specified in ANNEX II +III are only indicative quantities and do NOT 
compel the contracting authority to buy any of them The contracting authority may at its own discretion 
purchase fewer or more quantities that those estimated quantities per item. The overall financial ceiling 
being the maximum budget available for this framework contract as expressed in article 3.1 below.  

1.3 The contractor shall NOT be entitled to compensation and shall NOT be allowed to claim for changes of 
the unit prices, in case the contracting authority decides to purchase fewer, or more quantities than the 
indicative ones specified per item in Annex II + III and/or in case the contracting authority decides NOT 
to purchase ANY of these quantities.  

1.4 The framework contract shall be concluded for a period of one (1) year with effect on the date on which 
it enters into force, (although the Framework contract may be terminated at short notice. See article 36 of 
the special conditions). 

1.5 The contracting authority may, at its own discretion extend this framework contract. Such extension 
shall be made under negotiated procedure. The contract may only be extended once, such that the 
duration of extension does not exceed the duration of the initial framework contract. Any extension will 
be conditioned and limited by the Mission’s mandate, the availability of corresponding budgetary funds 
and the satisfactory fulfillment of its obligations by the contractor. 

1.6 The place of acceptance of the supplies shall be EULEX Kosovo Warehouse, Pristina-Kosovo, the time 
limits for delivery shall be 2 weeks from the reception by the contractor of a Purchase Order placed by 
the Contracting Authority and the Incoterm applicable shall be DAP (delivery at place) 6. 

1.7 The Contractor shall comply strictly with the terms of the Special Conditions and the technical annex. 

 

Article 2 Origin 

No rule of origin is applied. 

Article 3 Price 

3.1 The price of the supplies shall be that shown on the financial offer (specimen in Annex IV). The sum 
of all payments shall not exceed the maximum budgetary sum of <maximum budget amount >. 
 

3.2 The unit prices referred to in Article 3.1 above shall be the sole remuneration owed by the Contracting 
Authority to the Contractor under the framework contract. The unit prices shall be firm and shall not 
be subject to revision.  

 
3.3 Payments shall be made in accordance with the General and/or Special Conditions (Articles 26 to 28). 

Payments shall be made to the bank account of the contractor, with identification number < ….>.   

3.4 Tax and customs arrangements 

The contract shall be exempt from all duties and taxes, including VAT. 7 

                                                      

6 DAP (delivery at place) -  Incoterms 2010 International Chamber of Commerce - 
http://www.iccwbo.org/incoterms/id3040/index.html 



Article 4 Order of precedence of contract documents 

The contract is made up of the following documents, in order of precedence: 

- the framework Contract Agreement; 

- the Special Conditions 

- the General Conditions (Annex I); 

- the Technical Specifications (Annex II [including clarifications before the deadline for 
submission of tenders and minutes from the information meeting/site visit]; 

- the Technical Offer (Annex III [including clarifications from the tenderer provided during 
tender evaluation]; 

- the budget breakdown (Annex IV); 

- specified forms and other relevant documents (Annex V); 

The various documents making up the contract shall be deemed to be mutually explanatory; in cases of 
ambiguity or divergence, they shall prevail in the order in which they appear above.  

Done in English in four originals, three originals being for the Contracting Authority and one original being 
for the Contractor. 

 

For the Contractor For the Contracting Authority 

Name:  Name: Xavier de Marnhac 

 
Title: 

  
Title: 

Head of EULEX Kosovo 

 
 
Signature: ___________________ 

 
 
Signature: ___________________ 

 
Date: 

  
Date: 

 

 

 

 

 

 

 

                                                                                                                                                                                

7 EULEX Kosovo is a diplomatic mission and based on UNMIK Executive Decision No 2008/36 of 9 December 
2008, it is granted exemption from all customs duties, taxes, and related charges other than charges for storage, 
cartage and similar services, on articles for its official use. 

 



SPECIAL CONDITIONS 

CONTENTS 

These conditions amplify and supplement, if necessary, the General Conditions governing the contract. 
Unless the Special Conditions provide otherwise, those General Conditions remain fully applicable. The 
numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the 
Articles of the General Conditions. In exceptional cases, and with the authorisation of the competent 
Commission departments, other clauses may be introduced to cover specific situations. 

Article 2 Law applicable 

2.1 EU law is the law which applies to the contract, complemented, where necessary, by Belgian 
law. 

2.2 The language used shall be English. 

Article 4 Communications 

Any written communication relating to this Contract between the Contracting Authority 
and/or the Project Manager, on the one hand, and the Contractor on the other must state the 
Contract title and identification number, and must be sent by post, fax, e-mail or by hand. 

For the Contracting Authority: 

Name: European Union Rule of Law Mission in Kosovo 

Attn: Project Manager 

Address: European Union Rule of Law Mission in Kosovo 
Project Manager 
Ndërtesa Farmed 

“Muharrem Fejza” p.n. 
Lagja e Spitalit 

10000 Pristina, Kosovo 

Telephone:  

Fax:  

For the Contractor: 

Name:  

Address:  

Telephone:  

Fax:  

e-mail:  

 

Article 10 Origin 

No rule of origin is applied. 

Article 11 Performance guarantee 

The amount of the performance guarantee shall be <…. Euros> equivalent to 5% (five %) of 
the Contract Value and the part in respect of after sales service including any amounts 
stipulated in addenda to the contract. 

The performance guarantee shall continue to remain valid until the commercial warranty 
period for the supplies of the final partial delivery has expired. 



Article 12 Insurance 

The contractor shall insure for replacement value of the goods until delivery. 

Article 16 Tax and customs arrangements 

For supplies manufactured locally, all internal fiscal charges applicable to their manufacture, 
including VAT, shall be excluded. 

For supplies to be imported into the country of the Contracting Authority, all duties and taxes 
applicable to their importation, including VAT shall be excluded. 

Whatever the origin of the supplies, the contract shall be exempt from stamp and registration 
duties. 

Article 18 Commencement order 

18.1 The implementation of the contract shall begin at the signature by both parties.  

18.2 The framework contract will be implemented by means of “purchase orders” which           
implementation date (governing the 2 weeks delivery period) will start on the date of reception 
by the Contractor of a “purchase order”.  

18.3 Under no circumstances may purchase orders be placed before the date on which the 
framework contract enters into force and/or after the framework contract expires 

Article 22 Variations 

Provisions of Article 22 of the general conditions related to variations are not applicable to the 
present framework contract. 

Article 24 Quality of supplies 

No preliminary technical acceptance is required. 

Article 25 Inspection and testing 

Inspection and testing will take place upon installation at respective location in accordance 
with Annex II + III of the Contract and Article 25 of the General Conditions.  

Article 26 Methods of payment 

26.1 Payments shall be made in euro. 

Payments shall be authorised and made by the Contracting Authority.  

Request for payments or pre-financing shall be made only on the basis of the amount value of a valid 
Purchase Order issued by the contracting authority. 

In order to obtain payments, the Contractor must forward to the authority referred to in paragraph 26.1 
above: 

 a) For the 60% pre-financing, in addition to the payment request, the performance guarantee. If a 
pre-financing is requested, the Contractor must provide a financial guarantee for the full amount 
of the pre-financing payment. 

               b) For the 40% balance, the invoice(s) in triplicate following provisional acceptance of the 
supplies  

  



 

Article 29 Delivery  

29.1 The place of acceptance of the supplies shall be EULEX Kosovo Warehouse, Pristina-
Kosovo, the time limits for the delivery shall be 2 weeks and the Incoterm applicable shall be 
DAP (delivery at place) 8. The implementation shall run from the date of reception by the 
contractor of a Purchase Order placed by the Contracting Authority. 

29.2 The Contractor shall bear all risks relating to the goods until provisional acceptance at 
destination. The supplies shall be packaged so as to prevent their damage or deterioration in 
transit to their destination. 

29.3 The delivery shall take place on a working day and during the normal working hours of the 
Contracting Authority’s warehouse; the “working hour schedule” shall be accurately specified 
at the time of the signature of the contract. 

29.4 Use of Standard European “Euro-Pallets” for deliveries at EULEX Warehouse. 

29.4.a.  The contractor shall deliver the goods on standard European “Euro-pallets”. The 
packaging shall become the property of the recipient subject to respect for the 
environment. 

29.4.b.  Every ‘Euro-Pallet” has to be labelled with its exact content and total weight. 

29.4.c.  The maximum load per standard “Euro-pallet” (including the pallet) shall be up 
to 400 kg. For new certified pallets the maximum load (including the pallet) may be 
up to 1, 2 t maximum.      

29.4.d.   Height of packing shall be up to maximum 1.6 m.  

29.4.e.  Items shall be packed into boxes with like items packed together. Every box should 
have individual labelling indicating clearly the content, weight and dimensions, 
including but not limited to labelling for dangerous goods in accordance with 
IATA/ADR dangerous goods labelling and in accordance with REGULATION (EC) 
No 1272/2008 of 16 December 2008. 

29.4.f.  Should the nature of the goods make it impossible to meet a requirement set under 
this article 29, variations may be authorised by the Project manager, following the 
receipt, before the actual delivery, of a detailed request letter from the Contractor.   

29.4.g.  Unless, duly authorised by the Project manager before the actual delivery, any 
shipment delivered in violation of the contractual obligations set under this article 
29 will be rejected and remain under the custody and exclusive responsibility of the 
contractor or the carrier appointed by it. The Contractor or carrier shall NOT be 
entitled to claim for any compensation or indemnity for loss suffered in case the 
shipment was rejected by the Contracting Authority due to the violation of a 
contractual obligation set under article 29 of these special conditions. 

 

Article 31 Provisional acceptance 

The Certificate of Provisional Acceptance must be issued using the template in Annex VI. 

  

                                                      

8 DAP (delivery at place)   -  Incoterms 2010 International Chamber of Commerce - 
http://www.iccwbo.org/incoterms/id3040/index.html 



Article 32 Warranty 

32.1 The Contractor shall warrant that the supplies are new, unused, of the most recent models and 
incorporate all recent improvements in design and materials. The Contractor shall further warrant 
that none of the supplies have any defect arising from design, materials or workmanship. This 
warranty shall remain valid for maximum 6 (six) months after provisional acceptance. 

 

Article 36 - Termination by the Contracting Authority 

1. The framework contract is of one year duration starting from its signature by both parties. In 
addition to the grounds for termination defined in the General Conditions, the Contracting Authority 
may terminate the contract after giving 15 days' notice to the Contractor, in case EULEX’s mandate 
was not to be prolonged and/or in case of budgetary issues affecting the financing of the project. 

 
2. In case of termination of the framework contract on such grounds, the Contractor shall NOT be 

entitled to claim any indemnity for loss suffered. 
 
3. The Contractor shall only be entitled to claim for sums owing to it for supplies already delivered     
            and/or for supplies pending delivery following the receipt by the Contractor (before the date of  
             notification of the termination of the framework contract) of a valid purchase order issued by the  
            Contracting Authority. 
 

Article 40 Settlement of disputes 

40.1  Any disputes arising out of or relating to this contract which cannot be settled otherwise shall 
be referred to the exclusive jurisdiction of the Courts of Brussels (Belgium) , applying the 
Belgian Law. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEX I : GENERAL CONDITIONS 

FOR SUPPLY CONTRACTS FINANCED BY THE EUROPEAN UNION OR BY THE 

EUROPEAN DEVELOPMENT FUND 

CONTENT 

PRELIMINARY PROVISIONS  
Article 1 Definitions  
Article 2 Law and language of the contract  
Article 3 Order of precedence of contract documents 
Article 4 Communications 
Article 5 Assignment  
Article 6 Subcontracting 
OBLIGATIONS OF THE CONTRACTING AUTHORITY  
Article 7 Supply of documents 
Article 8 Assistance with local regulations  
OBLIGATIONS OF THE CONTRACTOR  
Article 9 General Obligations  
Article 10 Origin  
Article 11 Performance guarantee  
Article 12 Insurance  
Article 13 Programme of implementation of the tasks  
Article 14 Contractor's drawings  
Article 15 Sufficiency of tender prices  
Article 16 Tax and customs arrangements  
Article 17 Patents and licences  
COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND DELAYS 
Article 18 Commencement order 
Article 19 Period of implementation of the tasks 
Article 20 Extension of period of implementation of the tasks  
Article 21 Delays in implementation of the tasks  
Article 22 Variations  
Article 23 Suspension  
MATERIALS AND WORKMANSHIP  
Article 24 Quality of supplies  
Article 25 Inspection and testing  
PAYMENTS  
Article 26 General principles  
Article 27 Payment to third parties 
Article 28 Delayed payments 
ACCEPTANCE AND MAINTENANCE  
Article 29 Delivery 
Article 30 Verification operations  
Article 31 Provisional acceptance 
Article 32 Warranty obligations 
Article 33 After-sales service 
Article 34 Final acceptance  
BREACH OF CONTRACT AND TERMINATION  
Article 35 Breach of contract 
Article 36 Termination by the Contracting Authority 
Article 37 Termination by the Contractor 
Article 38 Force majeure  
Article 39 Decease  
DISPUTE SETTLEMENT 
Article 40 Dispute settlement  
ETHICS CLAUSES 
Article 41 Ethics clauses 
Article 42 Administrative and financial penalties 
Article 43 Checks and audits by European Union bodies  



PRELIMINARY PROVISIONS 

Article 1 -      Definitions 

1.1. The headings and titles in these General Conditions shall not be taken as part thereof or be 
taken into consideration in the interpretation of the contract. 

1.2. Where the context so permits, words in the singular shall be deemed to include the plural and 
vice versa, and words in the masculine shall be deemed to include the feminine and vice 
versa. 

1.3. Words designating persons or parties shall include firms and companies and any organisation 
having legal capacity. 

1.4. The definitions of the terms used throughout this General Conditions are laid down in the 
"Glossary of terms", annex A1 to the Practical Guide to contract procedures for EU external 
actions, which forms an integral part of this contract. 

Article 2 -      Law and language of the contract 

2.1. The Special Conditions shall specify the law governing all matters not covered by the 
contract. 

2.2. The contract and all written communications between the parties will be drafted in the 
language of the procedure. 

Article 3 -      Order of precedence of contract documents 

3.1. Save where otherwise provided in the special conditions, the contract is made up of the 
following documents, in order of precedence: 

a) the contract agreement; 

b) the Special Conditions; 

c) the General Conditions (Annex I); 

d) the Technical Specifications (Annex II) including clarifications before the deadline for 
submission of tenders and minutes from the information meeting/site visit; 

e) the Technical Offer (Annex III), including clarifications from the Contractor provided 
during tender evaluation; 

f) the budget breakdown (Annex IV); 

g) specified forms and other relevant documents (Annex V) 

Addenda have the order of precedence of the document they are modifying. 

3.2. The various documents making up the contract shall be deemed to be mutually explanatory; 
in cases of ambiguity or divergence, they should be read in the order in which they appear 
above. 



Article 4 Communications 

4.1. Communications between the Contracting Authority and/or the Project Manager on the one 
hand, and the Contractor on the other, shall be exclusively in writing. Unless otherwise 
specified in the Special Conditions, communications between the Contracting Authority 
and/or the Project Manager on the one hand, and the Contractor on the other hand, shall be 
sent by post, cable, telex, fax transmission, or delivered by hand, to the addresses designated 
by the Parties for that purpose. 

4.2. If the person sending a communication requires acknowledgement of receipt, he/she shall 
indicate this in his communication. Whenever there is a deadline for the receipt of a written 
communication, the sender should ask for an acknowledgement of receipt of his 
communication. In any event, the sender shall take all necessary measures to ensure receipt 
of his communication. 

4.3. Wherever the contract provides for the giving or issue of any notice, consent, approval, 
certificate or decision, unless otherwise specified such notice, consent, approval, certificate 
or decision shall be in writing and the words "notify", "certify", "approve" or "decide" shall 
be construed accordingly. Any such consent, approval, certificate or decision shall not 
unreasonably be withheld or delayed. 

Article 5 Assignment 

5.1. An assignment shall be valid only if it is a written agreement by which the Contractor 
transfers his contract or part thereof to a third party. 

5.2. The Contractor may not, without the prior written consent of the Contracting Authority, 
assign the contract or any part thereof, or any benefit or interest thereunder, except in the 
following cases: 

 

a) a charge, in favour of the Contractor's bankers, of any monies due or to become due under 
the contract; or 

b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief against 
any other person liable in cases where the insurers have discharged the Contractor's loss 
or liability. 

 

5.3. For the purpose of Article 5.2, the approval of an assignment by the Contracting Authority 
shall not relieve the Contractor of his obligations for the part of the contract already 
performed or the part not assigned. 

5.4. If the Contractor has assigned his contract without authorisation, the Contracting Authority 
may, without giving formal notice thereof, apply as of right the sanctions for breach of 
contract provided for in Article 35 and 36. 

5.5. Assignees must satisfy the eligibility criteria applicable for the award of the contract and 
they can not be in any of the situations excluding them from participating in contracts which 
are listed in Section 2.3.3 of the Practical Guide to contract procedure for EU external 
actions. 



Article 6 Subcontracting 

6.1. A subcontract shall be valid only if it is a written agreement by which the Contractor entrusts 
implementation of a part of the tasks to a third party. 

6.2. The Contractor shall not subcontract without the prior written authorisation of the 
Contracting Authority. The elements of the contract to be subcontracted and the identity of 
the subcontractors shall be notified to the Contracting Authority. The Contracting Authority 
shall notify the Contractor of its decision within 30 days of receiving the notification, stating 
its reasons if authorisation is withheld. 

6.3. Subcontractors must satisfy the eligibility criteria applicable for the award of the contract 
and they can not be in any of the situations excluding them from participating in contracts 
which are listed in Section 2.3.3 of the Practical Guide to contract procedure for EU external 
actions. 

6.4. The Contracting Authority recognises no contractual link between itself and the 
subcontractors. 

6.5. The Contractor shall be responsible for the acts, defaults and negligence of his 
subcontractors and their agents or employees, as if they were the acts, defaults or negligence 
of the Contractor, his agents or employees. The approval by the Contracting Authority of the 
subcontracting of any part of the contract or of the subcontractor shall not relieve the 
Contractor of any of his obligations under the contract. 

6.6. If a subcontractor has undertaken any continuing obligation extending for a period exceeding 
that of the warranty period under the contract towards the Contractor in respect of the 
supplies provided by the subcontractor, the Contractor must, at any time after the expiration 
of the warranty period, transfer immediately to the Contracting Authority, at the Contracting 
Authority's request and cost, the benefit of such obligation for the unexpired duration 
thereof. 

6.7. If the Contractor enters into a subcontract without approval, the Contracting Authority may, 
without giving formal notice thereof, apply as of right the sanctions for breach of contract 
provided for in Article 35. 

6.8. If a subcontractor is found by the Contracting Authority or the Project Manager to be 
incompetent in discharging its duties, the Contracting Authority or the Project Manager may 
request the Contractor forthwith, either to provide a subcontractor with qualifications and 
experience acceptable to the Contracting Authority as a replacement, or to resume the 
implementation of the tasks itself. 

OBLIGATIONS OF THE CONTRACTING AUTHORITY 

Article 7 -      Supply of documents 

7.1. If necessary, within 30 days of the signing of the contract, the Project Manager shall, where 
necessary, provide the Contractor, free of charge, with a copy of the drawings prepared for the 
implementation of the tasks and a copy of the specifications and other contract documents. The Contractor 
may purchase additional copies of these drawings, specifications and other documents, in so far as they are 
available. Upon the issue of the warranty certificate, or upon final acceptance, the Contractor shall return 
to the Project Manager all drawings, specifications and other contract documents. 



7.2. Unless it is necessary for the purposes of the contract, the drawings, specifications and other 
documents provided by the Project Manager shall not be used or communicated to a third 
party by the Contractor without the prior consent of the Project Manager. 

7.3. The Project Manager shall have authority to issue to the Contractor administrative orders 
incorporating such supplementary documents and instructions as are necessary for the proper 
execution of the contract and the remedying of any defects therein. 

7.4. The special conditions must indicate the procedure used, if necessary, by the Contracting 
Authority and the Project Manager to approve drawings and other documents provided by 
the Contractor. 

Article 8 -      Assistance with local regulations 

8.1. The Contractor may request the assistance of the Contracting Authority in obtaining copies 
of laws, regulations and information on local customs, orders or bye-laws of the country 
where the supplies are to be delivered which may affect the Contractor in the performance of 
his obligations under the contract. The Contracting Authority may provide the assistance 
requested to the Contractor at the Contractor's cost. 

8.2. If necessary, the Contractor shall duly notify the Contracting Authority of details of the 
supplies so that the Contracting Authority can obtain the requisite permits or import licences. 

8.3. If necessary, the Contracting Authority will undertake to obtain, in accordance with the 
Special Conditions, the requisite permits or import licences within a reasonable period, 
taking account of the implementation dates for the tasks. 

8.4. Subject to the provisions of the laws and regulations on foreign labour of the states in which 
the supplies are to be delivered, the Contracting Authority shall make every effort to help the 
Contractor obtain all the visas and permits required for the personnel whose services the 
Contractor and the Contracting Authority consider necessary and residence permits for their 
families. 

OBLIGATIONS OF THE CONTRACTOR 

Article 9 -      General Obligations 

9.1. The Contractor shall implement the contract with due care and diligence including, where 
specified, the design, manufacture, delivery to site, erecting, testing and commissioning of 
the supplies and carrying out of any other work including the remedying of any defects in the 
supplies. The Contractor shall also provide all necessary equipment, supervision, labour and 
facilities required for the implementation of the tasks. 

9.2. The Contractor shall comply with administrative orders given by the Project Manager. 
Where the Contractor considers that the requirement of an administrative order goes beyond 
the scope of the contract, it shall, on pain of breach of contract, notify the Project Manager 
thereof, giving his reasons, within 30 days of receipt of the order. Execution of the 
administrative order shall not be suspended because of this notice. 



9.3. For matters not governed by the contract, the Contractor shall respect and abide by all laws 
and regulations in force according to article 2 of the Special Conditions and shall ensure that 
his personnel, their dependants, and his local employees also respect and abide by all such 
laws and regulations. The Contractor shall indemnify the Contracting Authority against any 
claims and proceedings arising from any infringement by the Contractor, his employees and 
their dependants of such laws and regulations. The Contractor shall respect internationally 
agreed core labour standards, e.g. the ILO core labour standards, conventions on freedom of 
association and collective bargaining, elimination of forced and compulsory labour, 
elimination of discrimination in respect of employment and occupation, and the abolition of 
child labour. 

9.4. The Contractor shall treat all documents and information received in connection with the 
contract as private and confidential. He shall not, save in so far as may be necessary for the 
purposes of the contract's execution, publish or disclose any particulars of the contract 
without the prior consent in writing of the Contracting Authority or the Project Manager. If 
any disagreement arises as to the necessity for any publication or disclosure for the purpose 
of the contract, the decision of the Contracting Authority shall be final. 

9.5. If the Contractor is a joint venture or consortium of two or more persons, all such persons 
shall be jointly and severally bound to fulfil the terms of the contract according to the law of 
the state of the Contracting Authority and shall, at the request of the Contracting Authority, 
designate one of such persons to act as leader with authority to bind the joint venture or 
consortium. The composition of the joint venture or consortium shall not be altered without 
the prior consent in writing of the Contracting Authority. 

9.6. Save where the European Commission requests or agrees otherwise, the Contractor shall take 
the necessary measures to ensure the visibility of the European Union financing or co-
financing. These measures must comply with the rules in the Communication and Visibility 
Manual for EU External Actions published by the European Commission. 

9.7. If the Contractor or any of his sub-contractors, agents or servants offers to give or agrees to 
offer or to give or gives to any person, any bribe, gift, gratuity or commission as an 
inducement or reward for doing or forbearing to do any act in relation to the contract or any 
other contract with the Contracting Authority; or for showing favour or disfavour to any 
person in relation to the contract or any other contract with the Contracting Authority, then 
the Contracting Authority may, without prejudice to any accrued rights of the Contractor 
under the contract, terminate the contract in which case the provisions of Articles 35 and 36 
hereof shall apply. 

9.8. The execution of the contract shall not give rise to unusual commercial expenses. If such 
unusual commercial expenses emerge, the contract will be terminated. Unusual commercial 
expenses are commissions not mentioned in the contract or not stemming from a properly 
concluded contract referring to the contract, commissions not paid in return for any actual 
and legitimate service, commissions remitted to a tax haven, commissions paid to a recipient 
who is not clearly identified or commission paid to a company which has every appearance 
of being a front company. 

9.9. Any records must be kept for a 7-year period after the final payment made under the 
contract. Failure to maintain such records constitutes a breach of contract and may result in 
the termination of the contract. 



Article 10 -    Origin 

10.1. Save where otherwise provided for in the Special Conditions, supplies must originate in a 
Member State of the European Union or in an eligible country as stated in the invitation to 
tender. 

10.2. The Contractor must certify that the goods tendered comply with this requirement, 
specifying their countries of origin. He may be required to provide more detailed information 
in this respect. 

10.3. The Contractor shall present an official certificate of origin on provisional acceptance. 
Failure to comply with this obligation shall lead, after formal notice, to termination of the 
contract. 

Article 11 -    Performance guarantee 

11.1. The Contractor shall, together with the return of the countersigned contract, furnish the 
Contracting Authority with a guarantee for the full and proper execution of the contract. The 
amount of the guarantee shall be specified in the Special Conditions. It shall be in the range 
of 5 and 10% of the amount of the contract price, including any amounts stipulated in 
addenda to the contract. 

11.2. The performance guarantee shall be held against payment to the Contracting Authority for 
any loss resulting from the Contractor's failure to perform his contractual obligations fully 
and properly. 

11.3. The performance guarantee, to be approved by the Contracting Authority, shall be in the 
format given in Annex V and may be provided in the form of a bank guarantee, a banker's 
draft, a certified cheque, a bond provided by an insurance and/or bonding company or an 
irrevocable letter of credit. 

11.4. The performance guarantee shall be denominated in the currency in which the contract is 
payable. No payments shall be made in favour of the Contractor prior to the provision of the 
guarantee. The guarantee shall continue to remain valid until the contract has been fully and 
properly performed. 

11.5. During the execution of the contract, if the natural or legal person providing the guarantee is 
not able to abide by his commitments, the guarantee shall cease to be valid. The Contracting 
Authority shall give formal notice to the Contractor to provide a new guarantee on the same 
terms as the previous one. Should the Contractor fail to provide a new guarantee, the 
Contracting Authority may terminate the contract. Before so doing, the Contracting 
Authority shall send a registered letter with acknowledgement of receipt, which shall set a 
new deadline of no less than 15 days from the day of delivery of the letter. 

11.6. The Contracting Authority shall demand payment from the guarantee of all sums for which 
the guarantor is liable under the guarantee due to the Contractor's default under the contract, 
in accordance with the terms of the guarantee and up to the value thereof. The guarantor 
shall, without delay, pay those sums upon demand from the Contracting Authority and may 
not raise any objection for any reason whatsoever. Before making any claim under the 
performance guarantee, the Contracting Authority shall notify the Contractor stating the 
nature of the default in respect of which the claim is to be made. 

11.7. Except for such part as may be specified in the Special Conditions in respect of after-sales 
service, the performance guarantee shall be released within 45 days of the issue of the final 
acceptance certificate. 



Article 12 -    Insurance 

12.1. An insurance policy may be required to cover the carriage of supplies; the conditions of this 
insurance policy may be specified in Article 12 of the Special Conditions, which may also 
specify other types of insurance to be taken out by the Contractor. 

12.2. Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor 
shall bear sole liability for, and indemnify the Contracting Authority and the Project 
Manager against, any claims for damage to property or personal injuries arising from the 
execution of the contract by the Contractor, his subcontractors and their employees. 

Article 13 -    Programme of implementation of the tasks 

13.1. If the Special Conditions so require, the Contractor shall submit a programme of 
implementation of the tasks for the approval of the Project Manager. The programme shall 
contain at least the following: 

a) the order in which the Contractor proposes to perform the contract including design, 
manufacture, delivery to place of receipt, installation, testing and commissioning; 

b) the deadlines for submission and approval of the drawings; 

c) a general description of the methods which the Contractor proposes to adopt for 
executing the contract; and 

d) such further details and information as the Project Manager may reasonably require. 

 

13.2. The Special Conditions shall specify the time limit within which the programme of 
implementation of the tasks must be submitted to the Project Manager for approval. They 
may set time limits within which the Contractor must submit all or part of the detailed 
drawings, documents and items. They shall also state the deadline for the Project Manager's 
approval or acceptance of the programme of implementation, detailed drawings, documents 
and items. The approval of the programme by the Project Manager shall not relieve the 
Contractor of any of his obligations under the contract. 

13.3. No material alteration to the programme shall be made without the approval of the Project 
Manager. If, however, the progress of the implementation of the tasks does not conform to 
the programme, the Project Manager may instruct the Contractor to revise the programme 
and submit the revised programme to him/her for approval. 

Article 14 -    Contractor's drawings 

14.1. If the Special Conditions so provide, the Contractor shall submit to the Project Manager for 
approval: 

a) the drawings, documents, samples and/or models, according to the time limits and 
procedures laid down in the Special Conditions; 

b) such drawings as the Project Manager may reasonably require for the implementation of 
the tasks. 

14.2. If the Project Manager fails to notify his decision of approval referred to in Article 14.1 
within the deadlines referred to in the contract or the approved programme of 
implementation of the tasks, such drawings, documents, samples or models shall be deemed 
to be approved on expiry of the deadlines. If no deadline is specified, they shall be deemed to 
be approved 30 days after receipt. 



14.3. Approved drawings, documents, samples and models shall be signed or otherwise identified 
by the Project Manager and may only be departed from on the Project Manager's 
instructions. Any of the Contractor's drawings, documents, samples or models which the 
Project Manager refuses to approve shall immediately be modified to meet the requirements 
of the Project Manager and resubmitted by the Contractor for approval. 

14.4. The Contractor shall supply additional copies of approved drawings in the form and numbers 
stated in the contract or in subsequent administrative orders. 

14.5. The approval of the drawings, documents, samples or models by the Project Manager shall 
not relieve the Contractor from any of his obligations under the contract. 

14.6. The Project Manager shall have the right to inspect all drawings, documents, samples or 
models relating to the contract at the Contractor's premises at all reasonable times. 

14.7. Before provisional acceptance of the supplies, the Contractor shall supply operation and 
maintenance manuals together with drawings, which shall be in such detail as will enable the 
Project Manager to operate, maintain, adjust and repair all parts of the supplies. Unless 
otherwise stated in the Special Conditions, the manuals and drawings shall be in the 
language of the contract and in such forms and numbers as stated in the contract. The 
supplies shall not be considered completed for the purpose of provisional acceptance until 
such manuals and drawings have been supplied to the Contracting Authority. 

Article 15 -    Sufficiency of tender prices 

15.1. Subject to any provisions which may be laid down in the Special Conditions, the Contractor 
shall be deemed to have satisfied himself before submitting his tender as to the correctness 
and sufficiency of the tender and to have taken account of all that is required for the full and 
proper implementation of the tasks and to have included in his rates and prices all costs 
related to the supplies, in particular: 

a) the costs of transport; 

b) the costs of handling, packing, loading, unloading, transit, delivery, unpacking, checking, 
insurance and other administrative costs in connection with the supplies. The packaging 
shall be the property of the Contracting Authority unless otherwise provided in the 
Special Conditions; 

c) the cost of documents relating to the supplies where such documents are required by the 
Contracting Authority; 

d) execution and supervision of on-site assembly and/or commissioning of the delivered 
supplies; 

e) furnishing of tools required for assembly and/or maintenance of the delivered supplies; 

f) furnishing of detailed operation and maintenance manuals for each unit of the delivered 
supplies, as specified in the contract; 

g) supervision or maintenance and/or repair of the supplies, for a period of time stated in the 
contract, with the stipulation that this service shall not release the Contractor from any 
warranty obligations under the contract; 

h) training of the Contracting Authority's personnel, at the Contractor's factory and/or elsewhere as 
specified in the contract. 

15.2. Since the Contractor is deemed to have determined its prices on the basis of its own 
calculations, operations and estimates, it shall, at no additional charge, carry out any work 
that is the subject of any item in its tender for which its indicates neither a unit price nor a 
lump sum. 



Article 16 -    Tax and customs arrangements 

Provisions regarding tax and customs arrangements are laid down in the Special Conditions. 

Article 17 -    Patents and licences 

Save where otherwise provided in the Special Conditions, the Contractor shall indemnify the Contracting 
Authority and the Project Manager against any claim resulting from the use as specified in the contract of 
patents, licences, drawings, models, or brand or trade marks, unless such infringement results from 
compliance with the design or specification provided by the Contracting Authority and/or the Project 
Manager. 

COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND 

DELAYS 

Article 18 -    Commencement order 

18.1. The Contracting Authority shall fix the date on which implementation of the tasks is to 
commence and advise the Contractor thereof either in the notice of award of the contract or 
by administrative order issued by the Project Manager. 

18.2. Save where the Parties agree otherwise, implementation of the tasks shall begin no later than 
90 days after notification of award of contract. After that date the Contractor shall be entitled 
not to implement the contract and to obtain its termination or compensation for the damage it 
has suffered. The Contractor shall forfeit this right unless it exercises it within 30 days of the 
expiry of the 90-day period. 

Article 19 -    Period of implementation of the tasks 

19.1. The period of implementation of tasks shall commence on the date fixed in accordance with 
Article 18 and shall be as stated in the contract, without prejudice to extensions of the period 
which may be granted under Article 20. 

19.2. If provision is made for distinct periods of implementation of the tasks for separate lots, in 
cases where one Contractor is awarded more than one lot per contract, the periods of 
implementation of the tasks for the separate lots will not be accumulated. 

Article 20 -    Extension of period of implementation of the tasks 

20.1. The Contractor may request an extension to the period of implementation of the tasks if his 
implementation of the contract is delayed, or expected to be delayed, for any of the following reasons: 

a) extra or additional supplies ordered by the Contracting Authority; 

b) exceptional weather conditions in the country of the Contracting Authority which may 
affect installation or erection of the supplies; 

c) physical obstructions or conditions which may affect delivery of the supplies, which 
could not reasonably have been foreseen by a competent contractor; 

d) administrative orders affecting the date of completion other than those arising from the 
Contractor's default; 

e) failure of the Contracting Authority to fulfil its obligations under the contract; 

f) any suspension of the delivery and/or installation of the supplies which is not due to the 
Contractor's default; 



g) force majeure; 

h) any other causes referred to in these General Conditions which are not due to the Contractor's default. 

20.2. Within 15 days of realising that a delay might occur, the Contractor shall notify the Project 
Manager of his intention to make a request for extension of the period of implementation of 
the tasks to which it considers himself entitled and, save where otherwise agreed between the 
Contractor and the Project Manager, within 30 days provide the Project Manager with 
comprehensive details so that the request can be examined. 

20.3. Within 30 days the Project Manager shall, by written notice to the Contractor after due 
consultation with the Contracting Authority and, where appropriate, grant such extension of 
the period of implementation of the tasks as may be justified, either prospectively or 
retrospectively, or inform the Contractor that it is not entitled to an extension. 

Article 21 -    Delays in implementation of the tasks 

21.1. If the Contractor fails under his own responsibility to deliver any or all of the goods or 
perform the services within the time limit(s) specified in the contract, the Contracting 
Authority shall, without formal notice and without prejudice to its other remedies under the 
contract, be entitled, for every day which shall elapse between the expiry of the 
implementation period of the tasks and the actual date of completion, to liquidated damages 
equal to 5/1000 of the value of the undelivered supplies to a maximum of 15% of the total 
value of the contract. 

21.2. If the non-delivery of any of the goods prevents the normal use of the supplies as a whole, 
the liquidated damages provided for in paragraph 21.1 shall be calculated on the basis of the 
total contract value. 

21.3. If the Contracting Authority has become entitled to claim at least 15% of the contract value it 
may, after giving written notice to the Contractor: 

 

- seize the performance guarantee; 

- terminate the contract, in which case the Contractor will have no right to compensation; 
and 

- enter into a contract with a third party for the provision of the balance of the supplies. The 
Contractor shall not be paid for this part of the contract. The Contractor shall also be 
liable for the additional costs and damages caused by his failure. 

Article 22 -    Variations 

22.1. Subject to the limits of the procedure thresholds set in the Practical Guide to contract procedures for 
EU external actions, the Contracting Authority reserves the right, to vary the quantities as stated in the 
Special Conditions. The total value of the supplies may not rise or fall as a result of the variation in the 
quantities by more than 25% of the tender price. The unit prices used in the tender shall be applicable to 
the quantities procured under the variation. Substantial modifications to the contract, including 
modifications to the total contract amount, must be made by means of an addendum. 



22.2. The Project Manager shall have the power to order any variation to any part of the supplies 
necessary for the proper completion and/or functioning of the supplies. Such variations may 
include additions, omissions, substitutions, changes in quality, quantity, form, character, 
kind, as well as drawings, designs or specifications where the supplies are to be specifically 
manufactured for the Contracting Authority, method of shipment or packing, place of 
delivery, and in the specified sequence, method or timing of implementation of the tasks. No 
order for a variation may result in the invalidation of the contract, but the financial effect of 
any such variation shall be valued in accordance with Article 22.6. 

22.3. No variation shall be made except by administrative order, subject to the following 
provisions: 

 

a) if, for whatever reason, the Project Manager believes it necessary to give an order orally, 
he/she shall confirm the order by an administrative order as soon as possible; 

b) if the Contractor confirms in writing an oral order given for the purpose of Article 22.3.a 
and the confirmation is not contradicted in writing forthwith by the Project Manager, an 
administrative order shall be deemed to have been issued for the variation; 

c) an administrative order for a variation shall not be required when increasing or decreasing 
the quantity of any work because the estimates in the budget breakdown were too high or 
too low. 

22.4. Save where Article 22.2 provides otherwise, prior to issuing an administrative order for a 
variation, the Project Manager shall notify the Contractor of the nature and form of that 
variation. As soon as possible, after receiving such notice, the Contractor shall submit to the 
Project Manager a proposal containing: 

- a description of the tasks, if any, to be performed or the measures to be taken and a 
programme of implementation of the tasks; 

- any necessary modifications to the programme of implementation of the tasks or to any of 
the Contractor's obligations under the contract; 

- any adjustment to the contract price in accordance with the rules set out in Article 22. 

 

22.5. Following the receipt of the Contractor's submission referred to in Article 22.4, the Project 
Manager shall, after due consultation with the Contracting Authority and, where appropriate, 
the Contractor, decide as soon as possible whether or not the variation should be carried out. 
If the Project Manager decides that the variation is to be carried out, he/she shall issue an 
administrative order stating that the variation is to be made at the prices and under the 
conditions given in the Contractor's submission referred to in Article 22.4 or as modified by 
the Project Manager in accordance with Article 22.6. 

22.6. The prices for all variations ordered by the Project Manager in accordance with Articles 22.3 
and 22.5 shall be ascertained by the Project Manager in accordance with the following 
principles: 



- where the task is of similar character and implemented under similar conditions to an 
item priced in the budget breakdown, it shall be valued at such rates and prices contained 
therein; 

- where the task is not of similar character or is not implemented under similar conditions, 
the rates and prices in the contract shall be used as the basis for valuation in so far as is 
reasonable, failing which a fair valuation shall be made by the Project Manager; 

- if the nature or amount of any variation relative to the nature or amount of the whole of 
the contract or to any part thereof is such that, in the opinion of the Project Manager, any 
rate or price contained in the contract for any item of work is by reason of such variation 
rendered unreasonable, then the Project Manager shall fix such rate or price as he/she 
thinks reasonable and proper in the circumstances; 

- where a variation is necessitated by a default or breach of contract by the Contractor, any 
additional cost attributable to such variation shall be borne by the Contractor. 

 

22.7. On receipt of the administrative order requesting the variation, the Contractor shall proceed 
to carry out the variation and be bound by that order in so doing as if such variation were 
stated in the contract. The supplies shall not be delayed pending the granting of any 
extension of implementation period of tasks or adjustment to the contract price. Where the 
order for a variation precedes the adjustment to the contract price, the Contractor shall keep 
records of the costs of undertaking the variation and of the time expended thereon. Such 
records shall be open to inspection by the Project Manager at all reasonable times. 

22.8. Contractual variations not covered by an administrative order must be formalised through an 
addendum to the contract signed by all parties. Changes of address or bank account may 
simply be notified in writing by the Contractor to the Contracting Authority. Any contractual 
variations must respect the general principles defined in the Practical Guide to contract 
procedures for EU external actions. 

Article 23 -    Suspension 

23.1. The Project Manager may, by administrative order, at any time, instruct the Contractor to 
suspend: 

a) the manufacture of the supplies; or 

b) the delivery of supplies to the place of acceptance at the time specified for delivery in the 
programme of implementation of the tasks or, if no time specified, at the time appropriate 
for it to be delivered; or 

c) the installation of the supplies which have been delivered to the place of acceptance. 

23.2. The Contractor shall, during suspension, protect and secure the supplies affected at the 
Contractor's warehouse or elsewhere, against any deterioration, loss or damage to the extent 
possible and as instructed by the Project Manager, even if supplies have been delivered to 
the place of acceptance in accordance with the contract but their installation has been 
suspended by the Project Manager. 



23.3. Additional expenses incurred in connection with such protective measure shall be added to 
the contract price. The Contractor shall not be paid any additional expenses if the suspension 
is: 

a) dealt with differently in the contract; or 

b) necessary by reason of normal climatic conditions at the place of acceptance; or 

c) necessary owing to some default of the Contractor; or 

d) necessary for the safety or the proper execution of the contract or any part thereof insofar 
as such necessity does not arise from any act or default by the Project Manager or the 
Contracting Authority. 

 

23.4. The Contractor shall not be entitled to such additions to the contract price unless it notifies 
the Project Manager, within 30 days of receiving the order to suspend progress of delivery, 
of his intention to make a claim for them. 

23.5. The Project Manager, after consultation with the Contracting Authority and the Contractor, 
shall determine such extra payment and/or extension of the period of implementation of the 
tasks to be made to the Contractor in respect of such claim as shall, in the opinion of the 
Project Manager, be fair and reasonable. 

23.6. If the period of suspension exceeds 180 days, and the suspension is not due to the 
Contractor's default, the Contractor may, by notice to the Project Manager, request to 
proceed with the supplies within 30 days, or terminate the contract. 

23.7. Where the award procedure or implementation of the contract is vitiated by substantial errors 
or irregularities or by suspected or proven fraud, the Contracting Authority shall suspend 
payments and/or execution of the contract. Where such errors, irregularities or fraud are 
attributable to the Contractor, the Contracting Authority may also refuse to make payments 
or may recover monies already paid, in proportion to the seriousness of the errors, 
irregularities or fraud. The Contracting Authority may also suspend payments in cases where 
there are suspected or established errors, irregularities or fraud committed by the Contractor 
in the performance of another contract funded by the general budget of the European Union 
or by EDF, which are likely to affect the performance of the present contract. 

MATERIALS AND WORKMANSHIP 

Article 24 -    Quality of supplies 

24.1. The supplies must in all respects satisfy the technical specifications laid down in the contract 
and conform in all respects to the drawings, surveys, models, samples, patterns and other 
requirements in the contract, which must be held at the disposal of the Contracting Authority 
or the Project Manager for the purposes of identification throughout the period of execution. 

24.2. Any preliminary technical acceptance stipulated in the Special Conditions should be the 
subject of a request sent by the Contractor to the Project Manager. The request shall specify 
the materials, items and samples submitted for such acceptance according to the contract and 
indicate the lot number and the place where acceptance is to take place, as appropriate. The 
materials, items and samples specified in the request must be certified by the Project 
Manager as meeting the requirements for such acceptance prior to their incorporation in the 
supplies. 



24.3. Even if materials or items to be incorporated in the supplies or in the manufacture of components to 
be supplied have been technically accepted in this way, they may still be rejected if a further examination 
reveals defects or faults, in which case they must immediately be replaced by the Contractor. The 
Contractor may be given the opportunity to repair and make good materials and items which have been 
rejected, but such materials and items will be accepted for incorporation in the supplies only if they have 
been repaired and made good to the satisfaction of the Project Manager. 

Article 25 -    Inspection and testing 

25.1. The Contractor shall ensure that the supplies are delivered to the place of acceptance in time 
to allow the Project Manager to proceed with acceptance of the supplies. The Contractor is 
deemed to have fully appreciated the difficulties which it might encounter in this respect, and 
it shall not be permitted to advance any grounds for delay. 

25.2. The Project Manager shall be entitled, from time to time, to inspect, examine, measure and 
test the components, materials and workmanship, and check the progress of preparation, 
fabrication or manufacture of anything being prepared, fabricated or manufactured for 
delivery under the contract, in order to establish whether the components, materials and 
workmanship are of the requisite quality and quantity. This shall take place at the place of 
manufacture, fabrication, preparation or at the place of acceptance or at such other places as 
may be specified in the Special Conditions. 

25.3. For the purposes of such tests and inspections, the Contractor shall: 

 

a) provide the Project Manager, temporarily and free of charge, with such assistance, test 
samples or parts, machines, equipment, tools, labour, materials, drawings and production 
data as are normally required for inspection and testing; 

b) agree, with the Project Manager, the time and place for tests; 

c) give the Project Manager access at all reasonable times to the place where the tests are to 
be carried out. 

 

25.4. If the Project Manager is not present on the date agreed for tests, the Contractor may, unless 
otherwise instructed by the Project Manager, proceed with the tests, which shall be deemed 
to have been made in the Project Manager's presence. The Contractor shall immediately send 
duly certified copies of the test results to the Project Manager, who shall, if he/she has not 
attended the test, be bound by the test results. 

25.5. When components and materials have passed the above-mentioned tests, the Project 
Manager shall notify the Contractor or endorse the Contractor's certificate to that effect. 

25.6. If the Project Manager and the Contractor disagree on the test results, each shall state his 
views to the other within 15 days of such disagreement. The Project Manager or the 
Contractor may require such tests to be repeated on the same terms and conditions or, if 
either Party so requests, by an expert selected by common consent. All test reports shall be 
submitted to the Project Manager, who shall communicate the results of these tests without 
delay to the Contractor. The results of retesting shall be conclusive. The cost of retesting 
shall be borne by the Party whose views are proved wrong by the retesting. 

25.7. In the performance of their duties, the Project Manager and any person authorised by him/her 
shall not disclose to unauthorised persons information concerning the undertaking's methods 
of manufacture and operation obtained through inspection and testing. 



PAYMENTS 

Article 26 -    General principles 

26.1. Payments shall be made in euro or national currency. The Special Conditions shall lay down 
the administrative or technical conditions governing payments of pre-financing, interim 
and/or final payments made in accordance with the General Conditions. Where payment is in 
the national currency, it shall be converted into euro at the rate published on the Infor-Euro 
on the first working day of the month in which the payment is made. 

26.2. Payments due by the Contracting Authority shall be made to the bank account mentioned on 
the financial identification form completed by the Contractor. The same form, annexed to the 
payment request, must be used to report changes of bank account. 

26.3. Sums due shall be paid within no more than 45 days from the date on which an admissible 
payment request is registered by the competent department specified in the Special 
Conditions. The date of payment shall be the date on which the institution's account is 
debited. The payment request shall not be admissible if one or more essential requirements 
are not met. 

26.4. The 45-day period may be suspended by notifying the Contractor that the payment request 
cannot be fulfilled because the sum is not due, because appropriate substantiating documents 
have not been provided or because the Contracting Authority thinks it is necessary to 
conduct further checks to verify if the expenditure is eligible. In the latter case, an inspection 
may be carried out on the spot for the purpose of further checks. The Contractor shall 
provide clarifications, modifications or further information within 30 days of being asked to 
do so. The payment period shall continue to run from the date on which a properly drawn-up 
payment request is registered. 

26.5. The payments shall be made as follows: 

 

a) 60% of the contract price after the signing of the contract, against provision of the 
performance guarantee. If the pre-financing payment exceeds EUR 150.000, or if no 
proof documents have been provided for the selection criteria, the Contractor must 
provide a financial guarantee for the full amount of the pre-financing payment. This 
guarantee shall be provided to the Contracting Authority following the procedure 
foreseen for the performance guarantee in accordance with Article 11, and in accordance 
with the format annexed to the contract. This financial guarantee must remain valid until 
it is released 45 days at the latest after the provisional acceptance of the goods. Where the 
contractor is a public body the obligation for a financial guarantee may be waived 
depending on a risk assessment made; 

b) 40% of the contract price, as payment of the balance outstanding, following provisional 
acceptance of the supplies; 

 

26.6. Where only part of the supplies have been delivered, the 40% payment due following partial 
provisional acceptance shall be calculated on the value of the supplies which have actually 
been accepted and the security shall be released accordingly. 

26.7. For supplies not covered by a warranty period, the payments listed above shall be 
aggregated. The conditions to which the payments of pre-financing, interim and/or final 
payments are subject, shall be as stated in the Special Conditions. 

26.8. The payment obligations of the EU under this Contract shall cease at most 18 months after 
the end of the period of implementation of the tasks, unless the Contract is terminated in 
accordance with these General Conditions. 



26.9. Unless otherwise stipulated in the Special Conditions, contracts shall be at fixed prices, 
which shall not be revised. 

26.10. The Contractor undertakes to repay any amounts paid in excess of the final amount due to 
the Contracting Authority before the deadline indicated in the debit note which is 45 days 
from the issuing of that note. Should the Contractor fail to make repayment within the 
deadline set by the Contracting Authority, the Contracting Authority may (unless the 
Contractor is a government department or public body of a Member State of the European 
Union) increase the amounts due by adding interest: 

 

- at the rediscount rate applied by the central bank of the country of the Contracting 
Authority if payments are in the currency of that country; 

- at the rate applied by the European Central Bank to its main refinancing transactions in 
euro, as published in the Official Journal of the European Union, C series, where 
payments are in euro, 

on the first day of the month in which the time-limit expired, plus seven percentage points. The default 
interest shall be incurred over the time which elapses between the date of the payment deadline set by the 
Contracting Authority, and the date on which payment is actually made. Any partial payments shall first 
cover the interest thus established. 

Amounts to be repaid to the Contracting Authority may be offset against amounts of any kind due to the 
Contractor. This shall not affect the Parties' right to agree on payment in instalments. Bank charges 
incurred by the repayment of amounts due to the Contracting Authority shall be borne entirely by the 
Contractor. 

26.11. Where necessary the European Union may as a donor subrogate itself to the Contracting 
Authority. 

26.12. If the contract is terminated for any reason whatsoever, the guarantee securing the pre-
financing may be invoked forthwith in order to repay the balance of the pre-financing still 
owed by the Contractor, and the guarantor shall not delay payment or raise objection for any 
reason whatever. 

Article 27 -    Payment to third parties 

27.1. Orders for payments to third parties may be carried out only after an assignment made in 
accordance with Article 5. The Contracting Authority shall be notified of the assignment. 

27.2. Notification of beneficiaries of the assignment shall be the sole responsibility of the 
Contractor. 

27.3. In the event of a legally binding attachment of the property of the Contractor affecting 
payments due to it under the contract, and without prejudice to the time limit laid down in 
the Special Conditions, the Contracting Authority shall have 30 days, starting from the day 
on which it receives notification of the definitive lifting of the obstacle to payment, to 
resume payments to the Contractor. 

Article 28 -    Delayed payments 

28.1. The Contracting Authority shall pay the Contractor sums due within 45 days of the date on which an 
admissible payment is registered, in accordance with Article 26 of these General Conditions. This period 
shall begin to run from the approval of these documents by the competent department referred to in 
Article 26 of the Special Conditions. These documents shall be approved either expressly or tacitly, in the 
absence of any written reaction in the 45 days following their receipt accompanied by the requisite 
documents. 



28.2. Once the deadline laid down in Article 28.1 has expired, the Contractor may, within two 
months of late payment, claim late-payment interest: 

- at the rediscount rate applied by the issuing institution of the country of the Contracting 
Authority where payments are in national currency; 

- at the rate applied by the European Central Bank to its main refinancing transactions in 
euro, as published in the Official Journal of the European Union, C series, where 
payments are in euro, 

on the first day of the month in which the deadline expired, plus seven percentage points. The late-
payment interest shall apply to the time which elapses between the date of the payment deadline 
(exclusive) and the date on which the Contracting Authority's account is debited (inclusive). 

28.3. Any default in payment of more than 90 days from the expiry of the period laid down in 
Article 28.1 shall entitle the Contractor either not to perform the contract or to terminate it, 
with 30 days' prior notice to the Contracting Authority and the Project Manager. 

ACCEPTANCE AND MAINTENANCE 

Article 29 -    Delivery 

29.1. The Contractor shall deliver the supplies in accordance with the conditions of the contract. 
The supplies shall be at the risk of the Contractor until their provisional acceptance. 

29.2. The Contractor shall provide such packaging of supplies as is required to prevent their 
damage or deterioration in transit to their destination as indicated in the contract. The 
packaging shall be sufficient to withstand, without limitation, rough handling, exposure to 
extreme temperatures, salt and precipitation during transit and open storage. Package size 
and weight shall take into consideration, where appropriate, the remoteness of the final 
destination of the supplies, and the possible absence of heavy handling facilities at all points 
in transit. 

29.3. The packaging, marking and documentation inside and outside the packages shall comply 
with such requirements as shall be expressly provided for in the Special Conditions, subject 
to any variations subsequently ordered by the Project Manager. 

29.4. No supplies shall be shipped or delivered to the place of acceptance until the Contractor has 
received a delivery order from the Project Manager. The Contractor shall be responsible for 
the delivery at the place of acceptance of all supplies and supplier's equipment required for 
the purpose of the contract. If the Project Manager fails either to issue the certificate of 
provisional acceptance or to reject the Contractor's application within the period of 30 days, 
he/she shall be deemed to have issued the certificate on the last day of that period. 

29.5. Each delivery must be accompanied by a statement drawn up by the Contractor. This 
statement shall be as specified in the Special Conditions. 

29.6. Each package shall be clearly marked in accordance with the Special Conditions. 

29.7. Delivery shall be deemed to have been made when there is written evidence available to both 
Parties that delivery of the supplies has taken place in accordance with the terms of the 
contract, and the invoice(s) and all such other documentation specified in the Special 
Conditions, have been submitted to the Contracting Authority. Where the supplies are 
delivered to an establishment of the Contracting Authority, the latter shall bear the 
responsibility of bailee, in accordance with the requirements of the law applicable to the 
contract, during the time which elapses between delivery for storage and acceptance. 



Article 30 -    Verification operations 

30.1. The supplies shall not be accepted until the prescribed verifications and tests have been 
carried out at the expense of the Contractor. The inspections and tests may be conducted 
before shipment, at the point of delivery and/or at the final destination of the goods. 

30.2. The Project Manager shall, during the progress of the delivery of the supplies and before the 
supplies are taken over, have the power to order or decide: 

 

a) the removal from the place of acceptance, within such time or times as may be specified 
in the order, of any supplies which, in the opinion of the Project Manager, are not in 
accordance with the contract; 

b) their replacement with proper and suitable supplies; 

c) the removal and proper re-installation, notwithstanding any previous test thereof or 
interim payment therefore, of any installation which in respect of materials, workmanship 
or design for which the Contractor is responsible, is not, in the opinion of the Project 
Manager, in accordance with the contract; 

d) that any work done or goods supplied or materials used by the Contractor is or are not in 
accordance with the contract, or that the supplies or any portion thereof do not fulfil the 
requirements of the contract. 

 

30.3. The Contractor shall, with all speed and at his own expense, make good the defects so 
specified. If the Contractor does not comply with such order, the Contracting Authority shall 
be entitled to employ other persons to carry out the orders and all expenses consequent 
thereon or incidental thereto shall be deducted by the Contracting Authority from any monies 
due or which may become due to the Contractor. 

30.4. Supplies which are not of the required quality shall be rejected. A special mark may be 
applied to the rejected supplies. This shall not be such as to alter them or affect their 
commercial value. Rejected supplies shall be removed by the Contractor from the place of 
acceptance, if the Project Manager so requires, within a period which the Project Manager 
shall specify, failing which they shall be removed as of right at the expense and risk of the 
Contractor. Any works incorporating rejected materials shall be rejected. 

30.5. The provisions of Article 30 shall not affect the right of the Contracting Authority to claim 
under Article 21, nor shall it in any way release the Contractor from any warranty or other 
obligations under the contract. 

Article 31 -    Provisional acceptance 

31.1. The supplies shall be taken over by the Contracting Authority when they have been delivered 
in accordance with the contract, have satisfactorily passed the required tests, or have been 
commissioned as the case may be, and a certificate of provisional acceptance has been issued 
or is deemed to have been issued. 

31.2. The Contractor may apply, by notice to the Project Manager, for a certificate of provisional 
acceptance when supplies are ready for provisional acceptance. The Project Manager shall 
within 30 days of receipt of the Contractor's application either: 

 

- issue the certificate of provisional acceptance to the Contractor with a copy to the 
Contracting Authority stating, where appropriate, his reservations, and, inter alia, the date 
on which, in his opinion, the supplies were completed in accordance with the contract and 
ready for provisional acceptance; or 

- reject the application, giving his reasons and specifying the action which, in his opinion, 
is required of the Contractor for the certificate to be issued. 



31.3. Should exceptional circumstances make it impossible to proceed with the acceptance of the 
supplies during the period fixed for provisional or final acceptance, a statement certifying 
such impossibility shall be drawn up by the Project Manager after consultation, where 
possible, with the Contractor. The certificate of acceptance or rejection shall be drawn up 
within 30 days following the date on which such impossibility ceases to exist. The 
Contractor shall not invoke these circumstances in order to avoid the obligation of presenting 
the supplies in a state suitable for acceptance. 

31.4. If the Project Manager fails either to issue the certificate of provisional acceptance or to 
reject the supplies within the period of 30 days, he/she shall be deemed to have issued the 
certificate on the last day of that period, except where the certificate of provisional 
acceptance is deemed to constitute a certificate of final acceptance. In this case, Article 34.2 
below does not apply. If the supplies are divided by the contract into lots, the Contractor 
shall be entitled to apply for a separate certificate for each lot. 

31.5. In case of partial delivery, the Contracting Authority reserves the right to give partial 
provisional acceptance. 

31.6. Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove 
temporary structures and materials no longer required for use in connection with the 
implementation of the contract. He shall also remove any litter or obstruction and redress any 
change in the condition of the place of acceptance as required by the contract. 

Article 32 -    Warranty obligations 

32.1. The Contractor shall warrant that the supplies are new, unused, of the most recent models 
and incorporate all recent improvements in design and materials, unless otherwise provided 
in the contract. The Contractor shall further warrant that all supplies shall have no defect 
arising from design, materials or workmanship, except insofar as the design or materials are 
required by the specifications, or from any act or omission, that may develop under use of 
the supplies in the conditions obtaining in the country of the Contracting Authority. This 
warranty shall remain valid as specified in the Special Conditions. 

32.2. The Contractor shall be responsible for making good any defect in, or damage to, any part of 
the supplies which may appear or occur during the warranty period and which either: 

 

a) results from the use of defective materials, faulty workmanship or design of the 
Contractor; and/or 

b) results from any act or omission of the Contractor during the warranty period; or 

c) appears in the course of an inspection made by, or on behalf of, the Contracting 
Authority. 

 

32.3. The Contractor shall at his own cost make good the defect or damage as soon as practicable. 
The warranty period for all items replaced or repaired shall recommence from the date on 
which the replacement or repair was made to the satisfaction of the Project Manager. If the 
contract provides for partial acceptance, the warranty period shall be extended only for the 
part of the supplies affected by the replacement or repair. 

32.4. If any such defect appears or such damage occurs during the warranty period, the 
Contracting Authority or the Project Manager shall notify the Contractor. If the Contractor 
fails to remedy a defect or damage within the time limit stipulated in the notification, the 
Contracting Authority may: 



a) remedy the defect or the damage itself, or employ someone else to carry out the tasks at 
the Contractor's risk and cost, in which case the costs incurred by the Contracting 
Authority shall be deducted from monies due to or guarantees held against the Contractor 
or from both; or 

b) terminate the contract. 

 

32.5. In emergencies, where the Contractor cannot be reached immediately or, having been 
reached, is unable to take the measures required, the Contracting Authority or the Project 
Manager may have the work carried out at the expense of the Contractor. The Contracting 
Authority or the Project Manager shall as soon as practicable inform the Contractor of the 
action taken. 

32.6. The warranty obligations shall be stipulated in the Special Conditions and technical 
specifications. If the duration of the warranty period is not specified, it shall be 365 days. 
The warranty period shall commence on the date of provisional acceptance and may 
recommence in accordance with Article 32.3. 

Article 33 -    After-sales service 

An after-sales service, if required by the contract, shall be provided in accordance with the details 
stipulated in the Special Conditions. The Contractor shall undertake to carry out or have carried out the 
maintenance and repair of supplies and to provide a rapid supply of spare parts. The Special Conditions 
may specify that the Contractor must provide any or all of the following materials, notifications and 
documents pertaining to spare parts manufactured or distributed by the Contractor: 

a) such spare parts as the Contracting Authority may choose to purchase from the 
Contractor, it being understood that this choice shall not release the Contractor from any 
warranty obligations under the contract; 

b) in the event of termination of production of the spare parts, advance notification to the 
Contracting Authority to allow it to procure the parts required and, following such 
termination, provision at no cost to the Contracting Authority of the blueprints, drawings 
and specifications of the spare parts, if and when requested. 

Article 34 -    Final acceptance 

34.1. Upon expiry of the warranty period or, where there is more than one such period, upon 
expiry of the latest period, and when all defects or damage have been rectified, the Project 
Manager shall issue the Contractor a final acceptance certificate, with a copy to the 
Contracting Authority, stating the date on which the Contractor completed his obligations 
under the contract to the Project Manager's satisfaction. The final acceptance certificate shall 
be issued by the Project Manager within 30 days of the expiry of the warranty period or as 
soon as any repairs ordered under Article 32 have been completed to the satisfaction of the 
Project Manager. 

34.2. The contract shall not be considered to have been performed in full until the final acceptance 
certificate has been signed or is deemed to have been signed by the Project Manager. 

34.3. Notwithstanding the issue of the final acceptance certificate, the Contractor and the 
Contracting Authority shall remain liable for the fulfilment of any obligation incurred under 
the contract prior to the issue of the final acceptance certificate which remains unperformed 
at the time that final acceptance certificate is issued. The nature and extent of any such 
obligation shall be determined by reference to the provisions of the contract. 

 

 

 



BREACH OF CONTRACT AND TERMINATION 

Article 35 -    Breach of contract 

35.1. A Party shall be in a breach of contract if it fails to discharge any of its obligations under the 
contract. 

35.2. Where a breach of contract occurs, the injured Party shall be entitled to the following 
remedies: 

 

a) damages; and/or 

b) termination of the contract. 

35.3. Damages may be either: 

a) general damages; or 

b) liquidated damages. 

35.4. . In any case where the Contracting Authority is entitled to damages, he shall deduct such 
damages from any sums due to the Contractor or from the appropriate guarantee. 

Article 36 -    Termination by the Contracting Authority 

36.1. The Contracting Authority may, after giving the Contractor seven days' notice, terminate the 
contract in any of the following cases: 

a) the Contractor substantially fails to perform his obligations under this contract; 

b) the Contractor fails to comply within a reasonable time with a notice given by the Project 
Manager requiring it to make good any neglect or failure to perform his obligations under 
the contract which seriously affects the proper and timely implementation of the tasks; 

c) the Contractor refuses or neglects to carry out administrative orders given by the Project 
Manager; 

d) the Contractor assigns the contract or subcontracts without the authorisation of the 
Contracting Authority; 

e) the Contractor is bankrupt or being wound up, is having its affairs administered by the 
courts, has entered into an arrangement with creditors, has suspended business activities, 
is the subject of proceedings concerning those matters, or is in any analogous situation 
arising from a similar procedure provided for in national legislation or regulations; 

f) the Contractor has been convicted of an offence concerning professional conduct by a 
judgment which has the force of res judicata; 

g) the Contractor has been guilty of grave professional misconduct proven by any means 
which the Contracting Authority can justify; 

h) the Contractor has been the subject of a judgment which has the force of res judicata for fraud, 
corruption, involvement in a criminal organisation or any other illegal activity detrimental to the 
European Union's financial interests; 

i) the Contractor, following another procurement procedure or grant award procedure financed by the EU 
budget or EDF has been declared to be in serious breach of contract for failure to perform its contractual 
obligations; 

j) any organisational modification occurs involving a change in the legal personality, nature or control of 
the Contractor, unless such modification is recorded in an addendum to the contract; 

k) any other legal disability hindering implementation of the contract occurs; 



l) the Contractor fails to provide the required guarantee or insurance, or if the person providing the earlier 
guarantee or insurance required under the present contract is not able to abide by his commitments; 

m) where after the award of the contract, the award procedure or the performance of the contract prove to 
have been subject to substantial errors, irregularities or fraud. 

Prior to, or instead of, terminating the Contract as provided for in this Article, the Contracting Authority 
may suspend payments as a precautionary measure without prior notice. 

36.2. Termination shall be without prejudice to any other rights or powers of the Contracting 
Authority and the Contractor under the contract. The Contracting Authority may, thereafter, 
conclude any other contract with a third party at the Contractor's own expense. The 
Contractor's liability for delay in completion shall immediately cease upon termination 
without prejudice to any liability thereunder that may already have occurred. 

36.3. The Project Manager shall, upon the issue of the notice of termination of the contract, 
instruct the Contractor to take immediate steps to bring the implementation of the tasks to a 
close in a prompt and orderly manner and to reduce expenditure to a minimum. 

36.4. In the event of termination, the Project Manager shall, as soon as possible and in the 
presence of the Contractor or his representatives or having duly summoned them, draw up a 
report on the supplies delivered and the work performed and take an inventory of the 
materials supplied and unused. A statement shall also be drawn up of monies due to the 
Contractor and of monies owed by the Contractor to the Contracting Authority as at the date 
of termination of the contract. 

36.5. The Contracting Authority shall not be obliged to make any further payments to the 
Contractor until the supplies are completed, whereupon the Contracting Authority shall be 
entitled to recover from the Contractor the extra costs, if any, of providing the supplies or 
shall pay any balance due to the Contractor prior to the termination of the contract. 

36.6. If the Contracting Authority terminates the contract, it shall without prejudice to its other 
remedies under the contract, be entitled to recover from the Contractor any loss it has 
suffered up to the value of the supply unless otherwise provided for in the Special 
Conditions. . 

36.7. This contract shall be automatically terminated if it has given risen to no payment in the 
three years following its signing. 

36.8. The Contracting Authority may, at any time and after giving the Contractor seven days' 
notice, terminate the contract, in addition to what is already provided for in Article 36.1. 

36.9. Where the termination is not due to an act or omission of the Contractor, force majeure or 
other circumstances beyond the control of the Contracting Authority, the Contractor shall be 
entitled to claim in addition to sums owing to it for work already performed, an indemnity 
for loss suffered. 



Article 37 -    Termination by the Contractor 

37.1. The Contractor may, after giving 14 days notice to the Contracting Authority, terminate the 
contract if the Contracting Authority: 

- fails to pay the Contractor the amounts due under any certificate issued by the Project 
Manager after the expiry of the deadline stated in the Special Conditions; 

- consistently fails to meet its obligations after repeated reminders; or 

- suspends the delivery of the supplies, or any part thereof, for more than 180 days, for 
reasons not specified in the contract or not attributable to the Contractor. 

 

37.2. Termination shall be without prejudice to any other rights or powers under the contract of the 
Contracting Authority and the Contractor. 

37.3. In the event of such termination, the Contracting Authority shall pay the Contractor for any 
loss or damage the Contractor may have suffered. 

Article 38 -    Force majeure 

38.1. Neither Party shall be considered to be in default or in breach of its obligations under the 
contract if the performance of such obligations is prevented by any event of force majeure 
arising after the date of notification of award or the date when the contract becomes effective 

38.2. For the purposes of this Article, the term "force majeure" means acts of God, strikes, lock-
outs or other industrial disturbances, acts of the public enemy, wars whether declared or not, 
blockades, insurrection, riots, epidemics, landslides, earthquakes, storms, lightning, floods, 
washouts, civil disturbances, explosions and any other similar unforeseeable events which 
are beyond the Parties' control and cannot be overcome by due diligence. 

38.3. Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to 
forfeiture of his performance guarantee, liquidated damages or termination for default if, and 
to the extent that, his delay in implementation of the tasks or other failure to perform his 
obligations under the contract is the result of an event of force majeure. Nor, notwithstanding 
the provisions of Articles 28 and 37, shall the Contracting Authority be liable for the 
payment of interest on delayed payments, for non-implementation of tasks or for termination 
by the Contractor for default if, and to the extent that, the Contracting Authority's delay or 
other failure to perform its obligations is the result of force majeure. 

38.4. If either Party considers that any circumstances of force majeure have occurred which may 
affect performance of its obligations, it shall promptly notify the other Party and the Project 
Manager, giving details of the nature, the probable duration and the likely effect of the 
circumstances. Unless otherwise directed by the Project Manager in writing, the Contractor 
shall continue to perform his obligations under the contract as far as is reasonably 
practicable, and shall employ every reasonable alternative means to perform any obligations 
that the event of force majeure does not prevent it from performing. The Contractor shall not 
employ such alternative means unless directed to do so by the Project Manager. 

38.5. If the Contractor incurs additional costs in complying with the Project Manager's directions 
or using alternative means under Article 38.4, the amount thereof shall be certified by the 
Project Manager. 

38.6. If circumstances of force majeure have occurred and continue for a period of 180 days then, 
notwithstanding any extension of time for completion of the contract that the Contractor may 
by reason thereof have been granted, either Party shall be entitled to serve the other with 30 
days' notice to terminate the contract. If, on the expiry of the period of 30 days, the situation 
of force majeure still applies, the contract shall be terminated and, by virtue of the law 
governing the contract, the Parties shall be released from further execution of the contract. 



Article 39 -    Decease 

39.1. Where the Contractor is a natural person, the contract shall be automatically terminated if 
that person dies. However, the Contracting Authority shall examine any proposal made by 
the heirs or beneficiaries if they have notified their wish to continue the contract. The 
decision of the Contracting Authority shall be notified to those concerned within 30 days of 
receipt of such proposal. 

39.2. Where the Contractor consists of a number of natural persons and one or more of them die, a 
report shall be agreed between the Parties on the progress of the contract, and the 
Contracting Authority shall decide whether to terminate or continue the contract in 
accordance with the undertaking given by the survivors and by the heirs or beneficiaries, as 
the case may be. 

39.3. In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform 
the contract shall notify the Contracting Authority thereof within 15 days of the date of 
decease. 

39.4. Such persons shall be jointly and severally liable for the proper execution of the contract to 
the same extent as the original Contractor. Continuation of the contract shall be subject to the 
rules relating to establishment of the guarantee provided for in Article 11. 

DISPUTE SETTLEMENT 

Article 40 -    Dispute settlement 

40.1. The Parties shall make every effort to settle amicably any dispute relating to the contract 
which may arise between them. 

40.2. Once a dispute has arisen, a Party shall notify the other Party in writing of the dispute, 
stating its position on the dispute and any solution which it envisages, and requesting an 
amicable settlement. The other Party shall respond to this request for amicable settlement 
within 30 days, stating its position on the dispute. Unless the Parties agree otherwise, the 
maximum time period laid down for reaching an amicable settlement shall be 120 days from 
the date of the notification requesting such a procedure. Should a Party not agree to the other 
Party's request for amicable settlement, should a Party not respond in time to that request or 
should no amicable settlement be reached within the maximum time period, the amicable 
settlement procedure is considered to have failed. 

40.3. In the absence of an amicable settlement, a Party may notify the other Party in writing 
requesting a settlement through conciliation by a third person. If the European Commission 
is not a Party to the contract, the Commission can accept to intervene as such a conciliator. 
The other Party shall respond to the request of conciliation within 30 days. Unless the Parties 
agree otherwise, the maximum time period laid down for reaching a settlement through 
conciliation shall be 120 days from the notification requesting such a procedure. Should a 
Party not agree to the other Party's request for conciliation, should a Party not respond in 
time to that request or should no settlement be reached within the maximum time period, the 
conciliation procedure is considered to have failed. 

40.4. If amicable settlement procedure and, if so requested, the conciliation procedure fails, each 
party may refer the dispute to either the decision of a national jurisdiction or arbitration, as 
specified in Article 40 of the Special Conditions. 



ETHICS CLAUSES 

Article 41 -    Ethic clauses 

41.1. Any attempt by a candidate or tenderer to obtain confidential information, enter into 
unlawful agreements with competitors or influence the committee or the Contracting 
Authority during the process of examining, clarifying, evaluating and comparing tenders 
shall lead to the rejection of his candidacy or tender. 

41.2. Without the Contracting Authority's prior written authorisation, a Contractor and his staff or 
any other company with which the Contractor is associated or linked may not, even on an 
ancillary or subcontracting basis, supply other services, carry out works or supply equipment 
for the project. 

41.3. This prohibition also applies to any other programmes or projects that could, owing to the 
nature of the contract, give rise to a conflict of interest on the part of the Contractor. 

41.4. When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is 
affected by no potential conflict of interest and has no particular link with other tenderers or 
parties involved in the project. Should such a situation arise during execution of the contract, 
the Contractor must immediately inform the Contracting Authority. 

41.5. The Contractor must at all times act impartially and as a faithful adviser in accordance with 
the code of conduct of his profession. He shall refrain from making public statements about 
the project or services without the Contracting Authority's prior approval. He may not 
commit the Contracting Authority in any way without its prior written consent. 

41.6. For the duration of the contract the Contractor and his staff shall respect human rights and 
undertake not to offend the political, cultural and religious mores of the beneficiary state. 

41.7. The Contractor may accept no payment connected with the contract other than that provided 
for therein. The Contractor and his staff must not exercise any activity or receive any 
advantage inconsistent with their obligations to the Contracting Authority. 

41.8. The Contractor and his staff shall be obliged to maintain professional secrecy for the entire 
duration of the contract and after its completion. All reports and documents drawn up or 
received by the Contractor shall be confidential. 

41.9. The contract shall govern the Parties' use of all reports and documents drawn up, received or 
presented by them during the execution of the contract. 

41.10. The Contractor shall refrain from any relationship likely to compromise his independence or 
that of his staff. If the Contractor ceases to be independent, the Contracting Authority may, 
regardless of injury, terminate the contract forthwith without the Contractor having any 
claim to compensation. The Commission reserves the right to suspend or cancel project 
financing if corrupt practices of any kind are discovered at any stage of the award process 
and if the Contracting Authority fails to take all appropriate measures to remedy the 
situation. For the purposes of this provision, "corrupt practices" are the offer of a bribe, gift, 
gratuity or commission to any person as an inducement or reward for performing or 
refraining from any act relating to the award of a contract or implementation of a contract 
already concluded with the Contracting Authority. 
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41.11. Such unusual commercial expenses are commissions not mentioned in the main 
contract or not stemming from a properly concluded contract referring to the main 
contract, commissions not paid in return for any actual and legitimate service, 
commissions remitted to a tax haven, commissions paid to a recipient who is not 
clearly identified or commissions paid to a company which has every appearance of 
being a front company. 

41.12. The Contractor undertakes to supply the Commission on request with all supporting 
documents relating to the conditions of the contract's execution. The Commission may 
carry out whatever documentary or on-the-spot checks it deems necessary to find 
evidence in cases of suspected unusual commercial expenses. 

Article 42 -    Administrative and financial penalties 

42.1. Without prejudice to the application of penalties laid down in the contract, a Contractor 
who has been guilty of making false declarations, has made substantial errors or 
committed irregularities and fraud, or has been found in serious breach of its 
contractual obligations, may be excluded from all contracts and grants financed by the 
EU for a maximum of five years from the time when the infringement is established, 
as confirmed after an adversarial procedure with the Contractor. The Contractor may 
present his arguments against this penalty within 30 days of notification of the penalty 
by registered letter with acknowledgement of receipt or any equivalent means. In the 
absence of any reaction on the part of the Contractor, or of withdrawal of the penalty 
by the Commission within 30 days of receipt of the Contractor's arguments against it, 
the decision imposing the penalty shall become enforceable. That period may be 
increased to ten years in the event of a repeat offence within five years of the first 
infringement. 

42.2. If the Contractor is found to have seriously failed to meet its contractual obligations, 
other than foreseen in Article 21, it shall also be subject to financial penalties 
representing 2-10% of the total value of the Contract. That rate may be increased to 4-
20% in the event of a repeat offence within five years of the first infringement. 

42.3. Where, after the award of the contract, the award procedure or the performance of the 
contract prove to have been subject to substantial errors, irregularities or fraud, and 
where this is attributable to the Contractor, the Contracting Authority may refuse to 
make payments, may recover amounts already paid or may terminate all the contracts 
concluded with this Contractor, in proportion to the seriousness of the errors, 
irregularities or fraud. 

Article 43 -    Checks and audits by European Union bodies 

43.1. The Contractor will allow the European Commission, the European Anti-Fraud Office 
and the European Court of Auditors to verify, by examining the documents and to 
make copies thereof or by means of on-the-spot checks, the implementation of the 
project and conduct a full audit, if necessary, on the basis of supporting documents for 
the accounts, accounting documents and any other document relevant to the financing 
of the project. These inspections may take place up to 7 years after the final payment. 

43.2. Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out 
checks and verification on the spot in accordance with the procedures set out in the 
European Union legislation for the protection of the financial interests of the European 
Union against fraud and other irregularities. 

43.3. To this end, the Contractor undertakes to give appropriate access to staff or agents of 
the European Commission, of the European Anti-Fraud Office and of the European 
Court of Auditors to the sites and locations at which the Contract is carried out, 
including its information systems, as well as all documents and databases concerning 
the technical and financial management of the project and to take all steps to facilitate 
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their work. Access given to agents of the European Commission, European Anti-Fraud 
Office and the European Court of Auditors shall be on the basis of confidentiality with 
respect to third parties, without prejudice to the obligations of public law to which they 
are subject. Documents must be easily accessible and filed so as to facilitate their 
examination and the Contractor must inform the Contracting Authority of their precise 
location. 

The Contractor guarantees that the rights of the European Commission, of the European Anti-Fraud 
Office and of the European Court of Auditors to carry out audits, checks and verification will be 
equally applicable, under the same conditions and according to the same rules as those set out in 
this Article, to any sub-contractor or any other party benefiting from EU or EDF funds.  

 

 



 

  

ANNEX II + III:  TECHNICAL SPECIFICATIONS + TECHNICAL OFFER 

 

Contract title: Supply of Sanitary and Cleaning Material under Framework Contract 3   p 1 /… 

Publication reference: EuropeAid/132524/L/SUP/XK 

 

Column 1-2 should be completed by the Contracting Authority 

Column 3-4 should be completed by the tenderer 

Column 5 is reserved for the evaluation committee  

Annex III - the Contractor's technical offer 

The tenderers are requested to complete the template on the next pages:  

 Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer),  
 Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)   
 Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation 

 

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the 
evaluators can see the exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the 
evaluation committee. 

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered 
specifications. 

 

 



 

  

 Framework Contract for Supply of Sanitary and Cleaning Material 3 
 
 
1. Preliminary Notes 

 

1.1. Standards requirements for products and manufacturers 

 

Standards  

OHSAS 18001 and ISO 14001or EU ECO-Label Detergents and Disinfectants 

MSDS Sheets For all Detergents and Disinfectants 

ISO 9001  For all items. 

 
 
 
 

Item  
Number 

Specifications * Specifications Offered (incl. 
brand/model) 

 Notes, remarks, ref to 
documentation 

Evaluation 
Committee’s 

notes  
1.  Deodorant for toilet cistern 

Unit: Kilogram 
Qty: 100 
Prevention of lime scale. 
Provide fresh fragrance.  
Shape: blocks. 

 
 

   

2.  Deodorant for urinals   
Unit: Kilogram 
Qty: 100 

   



 

  

For use/flush into urinals. 
Shape: blocks or granulated.  
Anti smell action - pleasant fragrance. 
Water soluble - delivers cleaning agents 
each time the urinal is used and avoids 
blockage of urinal taps.  
Long lasting pleasant citrus perfume 
overcomes malodors and deodorizes. The 
special formulation helps control lime 
scale, uric scale and calcium deposits, 
whilst cleaning action helps avoid build-up 
of solids. 

 
3.  Floor cleaner 

Unit: Litre 
Qty: 300 
Multipurpose hard surfaces cleaner. 
Neutral pH (8.8). 
Non-eco-toxic. 
All surfaces usage (marble, concrete, 
linoleum, on varnished, sealed, waxed, or 
polished flooring, laminate, etc.). 
- Removes stubborn stains 
- No rinsing required 
- Unscented 
- With protection against staining. 
Supply in bottles of 1 Liter. 
 

   

4.  Furniture cleaner 
Unit: Liter 
Qty: 50 
Does not atomize into ambient air; 
improves indoor air quality (IAQ) and 
respiratory exposure to cleaning products.  
Non-toxic.  

   



 

  

Non-hazardous.  
Biodegradable Surfactants.  
Contains no Phosphorus.  
Cleans and Protects Wood Furniture as it 
Restores the Natural Beauty.  
pH 8.5 – 9.5 
Supply in spray bottles of 250/400 or 
500ml. 
Ready-to-use. 
 

5.  Glass cleaner                    
Unit: Liter 
Qty: 150 
Anti-dust and anti-streaks. Against rain 
drop and stains, leaves no traces.  
For use on all exterior and interior glass, 
mirrors, chandeliers, bench, television, 
computer screens, etc. 
Anti-soiling effect. 
Without ammonia. 
Ph rate 6,5 - 7,5. 
Supply in 250-750ml bottles.  
Ready-to-use.                           

   

6.  Hand cleaner 
Unit. Liter 
Qty: 250 
Liquid hand soap with Hand protective 
ingredients. 
Antibacterial liquid hand soap. 
Skin care ingredients. 
Scented: two flagrancies (in a proportional 
quantity). 
Supply in 500-1000ml bottles.  
Ready-to-use. 

   

7.  Steel cleaner 
Unit: Liter 
Qty:10 
Cleans: steel, chrome, nickel, and shines 

   



 

  

them. 
Removes water spots from surface. 
Ph rate 8,00-9,00 
Supply in spray bottles 250-500ml. 
Ready-to-use. 

8.  Surface cream cleaner 
Unit: Liter 
Qty: 20 
Liquid Scouring Cream, Lemon and 
Ammonia 
Bathrooms, kitchen purpose, on ceramic 
and tiles surfaces suitable for scrubbing 
without scratching surface. 
Ph rate 10 - 12 
Eco non-toxic 
Lime remover. 
Cleans surface without scratching. 
Scented. 
Supply in bottles of 250 - 1000ml 

   

9.  Toilet disinfectant cleaner    
Unit: Liter 
Qty: 200 
Disinfectant cleaners containing quaternary 
ammonium compounds (QAC), amine-
based disinfectant. 
Against staining. 
Anti lime. 
Anti urinals lime. 
Disinfectant anti bacterial. 
Scented. 
Supply in bottles of 250 - 1000ml   

   

10.  Toilet hygienic cleaner 
Unit: Liter 
Qty: 350 
Useful to baths, showers, tiles, taps and 
basins. 
Non fragrance. 
Lime remover. 

   



 

  

QAC components. 
Ph rate: 1 – 2 
Non-eco-toxic. 
Nonionic < %5, cationic < %5. 
Rremoval of limestone deposits of hard, 
acid-resistant surface. Thanks to the 
special composition of phosphoric acid, 
surfactants and corrosion inhibitors 
preparation quickly and effectively 
removes deposits of stone and is not 
chemically aggressive. 
Supply in bottles of 250ml – 1Liters. 

11.  Machine carpet shampoo 
Unit: Litre 
Qty: 10 
Concentrated carpet shampoo for the 
intermediate cleaning of all types of carpet 
and upholstery. Incorporates the new —
ONT“ air neutralising technology for 
effective malodour neutralisation and long 
lasting fragrance 
Special combination of effective high 
foaming surfactants  
Residues are easily removed by vacuuming 
pH neutral and wool safe. 
Efficiently deactivated house dust mite 
allergens  
Reduces re-soiling of the carpet  
Safe to use on any carpet types including 
wool  
Can be used for dry and wet shampooing 
as well as for the carpet pad method. 
Appearance: Yellow liquid  
Relative density (20°C): 1.00  
pH value neat: 5.8 œ 6.3  
pH value in use: 8.0 +/- 0.5 at 3% dilution 

   

12.  Wood surface cleaner 
Unit: Litre 

   



 

  

Qty: 10  
Immediate reaction on wood surfaces. 
To act on parquet with/-out lacquer. 
Non-abrasive. 
Scented. 
Supply in packing of: 1 - 5 ltr. 

13.  Bucket for dust mop   
Unit: Piece 
Qty: 2 
Bucket for Flat dust mop  
Wheeled  
With wring-step inside bucket. 
Width:  60cm  
Designated to suit with items no. 18. 

   

14.  Cleaning trolley  
Unit: Piece 
Qty: 1 
Capacity: 24ltr. 
Model: Single bucket. 
Wringing/compression lot. 
Material: robust plastic. 
Color: Blue 

   

15.  Dispenser for Z-folded hand drying 
towels 
Unit: Piece 
Qty: 10 

   



 

  

White dispenser made of rigid plastic, wall 
mounted. 
Designated for “Z” folded paper hand 
towels. 
Capacity: 1-2 packs. 
Push button or key lock option for easy 
opening and security. 
Designated to suit with item number 29 

 
16.  Dust mop pad – finishing 

Unit: Piece 
Qty: 30 
Microfiber finishing pad. 
Dense ultra-fine quality fiber dust, dirt and 
bacteria.  
Pad length: 60cm. 
Reusable, washable microfiber pad. 
Designated to suit with item number 18. 

   

17.  Dust mop pad - scrubbing   
Unit: Piece 
Qty: 30 
Microfiber scrubbing pad. 
Dense ultra-fine quality fiber dust, dirt and 
bacteria.  
Pad length: 60cm. 
Reusable, washable microfiber pad. 

   



 

  

Designated to suit with item number 18. 

18.  Dust mop pad holder 
Unit: Piece 
Qty: 10 
Robust plastic pad. 
Pad length: 60cm. 
Designated to suit with items:  
Designated to suit with item number 13, 16 
and 17. 

   

19.  Dust pan and brush  
Unit: Set 
Qty: 10 
Long Handled Dustpan & Brush 
A plastic dustpan and a soft headed brush 
with long stabil aluminium handles body. 
Upright-sweeping brush. 
Handle length: aprox. 75-110cm. 
Suitable for carpets, hard floors. 
Brush attaches to the dust pan handle. 
Colors: Blue/Grey (5), Red (5) 

   



 

  

 
20.  Handles 

Unit. Piece  
Qty: 5 
Aluminum body handles. 
Diameter: Ø 24mm. 
L: 120-140cm. 
Designated to suit with item number: 18, 
23 and 26. 

   

21.  Safety goggles 
Unit: Pair 
Qty: 5 
Provide protection from toxic solvents. 
Surround the entire eye area providing a 

   



 

  

secure protection. 
Provide protection of eyes from vapors. 

22.  Scouring pad 
Unit: Piece 
Qty: 20 
Size: Approx: 117 x 254 mm.  
Easily attach to Pad Holder.   
Applicable at fine surfaces like sinks vinyl 
and stainless steel and for tiles, linoleum 
scrubbing spots, etc.     
Designated to suit with item number 23. 

 

   

23.  Scouring pad holder  
Unit: Piece 
Qty: 3 
Head Size: Approx: 117 x 254 mm.  
Robust plastic body. 
Designated to suit with item number 20 
and 22. 

 

   

24.  Shredder trash bag 
Unit: Piece 
Qty: 200 
Shredder plastic bags.  
Thicker than standard trash bags, clear-
colored, and tear-resistant. 

   



 

  

Thickness: minimum 0.07mm. 
Bag Capacity: 300 Liters. 

25.  Shredder trash bags 
Unit: Piece 
Qty: 300 
Shredder plastic bags.  
Thicker than standard trash bags, clear-
colored, and tear-resistant. 
Thickness: minimum 0.07mm.  
Bag Capacity: 250 Liters. 

 

   

26.  String mop  
Unit: Piece  
Qty: 100 
String mop heads. 
Size/Weight: large/approx. 300-450gr 
Colors:  
10 piece with blue string’s fastener. 
10 piece with red string’s fastener. 
Designated to suit with item number 20. 

 

   

27.  Toilet roll paper 
Unit: Roll 
Qty: 3000 
Two ply qualitative soft paper. 

   



 

  

White color paper.  
Approx. No. of sheets: 200-250 per roll. 
Roll length: approx. 28-38m. 
Sheet approx.dimens: 14 x 10 cm. 
 

 
28.  Waste bag holder trolley 

Unit: Piece 
Qty: 2 
Body Construction: Metalic/Plastic 
One trash bag holder. 
Waste bag size: 120-150ltr. 
Wheeled.  

 

   

29.  Z-folded hand towel 
Unit: Pack 
Qty: 1000 
Z-Folded hand drying towells. 
White paper. 
One ply – quality hard paper. 
Approx. 220-250 sheets per pack. 
Sheet dimensions approximatelly: 
229x241mm. 
Designated to suit with item no.15. 

   



 

  

30.  Vacuum keyboard cleaner Unit: Piece 
Qty: 5 
Mini USB Vacuum keyboard cleaner.  
Two switch levels-slide.  
Keyboard attachment rubber to vacuum the 
dust and other particles trapped underneath 
the keyboard keys, by sliding the 
squeezable tube between keys. 
Brush & suction tube attachment for 
general cleaning of air vents (fan), Monitor 
and computer areas, or dust on your 
desktop. 
Requires no external power source, plugs 
straight into any USB port. 

 

   

 
 
 
 
 

 

 

 

 



 

  

 
ANNEX IV:  Budget breakdown (Model financial offer) 

 
PUBLICATION REFERENCE: PROC/331/12/ Framework Contract for supply of sanitary and cleaning material 3 
(EuropeAid/132524/L/SUP/XK)                                                                      
NAME OF TENDERER: [……………………………] 
 

Supply of Sanitary and Cleaning Material  
 

A 
 

B 
 

C D 
 

E 
 

ITEM  

NUMBER 
QUANTITY SPECIFICATIONS OFFERED 

(INCL BRAND/MODEL) 
UNIT COSTS WITH 

DELIVERY <DAP>9 

<PLACE OF ACCEPTANCE> 
<EUROS> 

TOTAL 
<EUROS > 

1.  100 kg    
 
 

2.  100 kg    

3.  300 litre    

4.  50 litre    

5.  150 litre    

                                                      

9 <DAP (delivery at place) >   -  Incoterms 2010 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 



 

  

6.  250 litre    

7.  10 liter    

8.  20 liter    

9.  200 liter    

10.  350 liter    

11.  10 liter    

12.  10 liter    

13.  2 pcs    

14.  1 pcs    

15.  10 pcs    

16.  30 pcs    

17.  30 pcs    

18.  5 pcs    

19.  10 set    

20.  5 pcs    

21.  5 pair    

22.  20 pcs    



 

  

23.  3 pcs    

24.  200 pcs    

25.  300 pcs    

26.  100 pcs    

27.  3000 pcs    

28.  2 pcs    

29.  1000 pack    

30.  5 pcs    

Total:
 

 

 
Additional note: 
 

 *all quantities are approximate ones; these are estimations only; the contracting authority is not compelled to purchase 
any of these estimated quantities. 
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TENDER GUARANTEE FORM 
Specimen tender guarantee 

< To be completed on paper bearing the letterhead of the financial institution > 

 
For the attention of Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX 
Kosovo, Ndertesa Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-
Kosovo, referred to below as the “Contracting Authority” 

<Date> 

Title of contract: Supply of Sanitary and Cleaning under Framework Contract 3 

Identification number: EuropeAid/132524/L/SUP/XK (PROC/331/12) 

We, the undersigned, <name and address of financial institution>, hereby irrevocably declare that 
we will guarantee as primary obligor, and not merely as a surety on behalf of <Tenderer's name and 
address> the payment to the Contracting Authority of <amount of the tender guarantee>, this 
amount representing the guarantee referred to in article 11 of the Procurement Notice. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 
first written claim (sent by registered letter with confirmation of receipt) if the Tenderer does not 
fulfil all obligations stated in its tender. We shall not delay the payment, nor shall we oppose it for 
any reason whatsoever. We shall inform you in writing as soon as payment has been made. 

We note that the guarantee will be released at the latest within 45 days of the expiry of the tender 
validity period, including any extensions, in accordance with Article 8 of the Instructions to 
Tenderers [and in any case at the latest on (1 year after the deadline for submission of tenders)]1. 

The law applicable to this guarantee shall be that of <enter Belgium, or the name of the country of 
the Contracting Authority if this is not the European Commission / country in which the financial 
institution issuing the guarantee is established>. Any dispute arising out of or in connection with 
this guarantee shall be referred to the courts of <enter Belgium, or the name of the country of the 
Contracting Authority if this is not the European Commission >. 

The guarantee will enter into force and take effect from the submission deadline of the tender. 

Name: …………………………… Position: ………………… 

Signature: …………….. 

Date:

                                                      

1 This mention has to be inserted only where required, for example where the law applicable to the 
guarantee imposes a precise expiry date 
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ANNEX V: MODEL PERFORMANCE GUARANTEE 

<To be completed on paper bearing the letterhead of the financial institution > 

For the attention of 

Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX Kosovo, Ndertesa Farmed 
St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-Kosovo, referred to below 
as the “Contracting Authority” 

 

Subject: Guarantee No… 

Performance Guarantee for the full and proper execution of contract EuropeAid/132524/L/SUP/XK 
Supply of Sanitary and Cleaning under Framework Contract 3 (PROC/331/12) (please quote 
number and title in all correspondence) 

We the undersigned, <name and address of financial institution>, hereby irrevocably declare that 
we guarantee as primary obligor, and not merely as a surety on behalf of <Contractor's name and 
address>, hereinafter referred to as “the Contractor”, payment to the Contracting Authority of 
<amount of the performance guarantee>, representing the performance guarantee mentioned in 
Article 11 of the Special Conditions of the contract <contract number and title> concluded between 
the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 
first written claim (sent by registered letter with confirmation of receipt) stating that the Contractor 
has failed to perform its contractual obligations fully and properly and that the Contract has been 
terminated. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We 
shall inform you in writing as soon as payment has been made. 

We accept notably that no amendment to the terms of the Contract can release us from our 
obligation under this guarantee. We waive the right to be informed of any change, addition or 
amendment to the Contract. 

We note that the guarantee will be released within 45 days of the issue of the final acceptance 
certificate (except for such part as may be specified in the Special Conditions in respect of after 
sales service). [and in any case at the latest on (at the expiry of 18 months after the implementation 
period of the Contract)]1. 

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the 
Contracting Authority if this is not the European Commission /country in which the financial 
institution issuing the guarantee is established>. Any dispute arising out of or in connection with 
this guarantee shall be referred to the courts of <enter Belgium, or the name of the country of the 
Contracting Authority if this is not the European Commission >  

This guarantee shall enter into force and take effect upon its signature.  

Name: ……………………………Position: ………………… 

2 Signature: …………….. Date: <Date> 

 

                                                      
1 This mention has to be inserted only where required, for example where the law applicable to the guarantee 
imposes a precise expiry date 
2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed 
characters. 



 

 Page 68 of 89 

 

 

ANNEX V: PRE-FINANCING GUARANTEE FORM 

<To be completed on paper bearing the letterhead of the financial institution > 

For the attention of 

Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX Kosovo, Ndertesa Farmed 
St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-Kosovo, referred to below 
as the “Contracting Authority” 

 

Subject: Guarantee No… 

Financing Guarantee for the repayment of pre-financing payable under contract 
EuropeAid/132524/L/SUP/XK /Supply of Sanitary and Cleaning under Framework Contract 3 
(PROC/331/12)  (please quote number and title in all correspondence) 

We, the undersigned, <name, and address of financial institution>, hereby irrevocably declare that 
we guarantee as primary obligor, and not merely as surety on behalf of <Contractor's name and 
address>, hereinafter referred to as “the Contractor”, the payment to the Contracting Authority of 
<indicate the amount of the pre-financing>, corresponding to the pre-financing as mentioned in 
Article 26.1 of the Special Conditions of the contract <Contract number and title>concluded 
between the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”.  

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 
first written claim (sent by registered letter with confirmation or receipt) stating that the Contractor 
has not repaid the pre-financing on request or that the Contract has been terminated. We shall not 
delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in 
writing as soon as payment has been made.  

We accept notably that no amendment to the terms of the Contract can release us from our 
obligation under this guarantee. We waive the right to be informed of any change, addition or 
amendment of the Contract.  

We note that the guarantee will be released 45 days at the latest after the provisional acceptance of 
the goods [and in any case at the latest on (at the expiry of 18 months after the implementation 
period of the Contract)]1. 

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the 
Contracting Authority if this is not the European Commission /country in which the financial 
institution issuing the guarantee is established>. Any dispute arising out of or in connection with 
this guarantee shall be referred to the courts of < enter Belgium, or the country of the Contracting 
Authority if this is not the European Commission >. 

The guarantee will enter into force and take effect on receipt of the pre-financing payment in the 
account designated by the Contractor to receive payments. 

Name: …………………………… Position: ………………… 
1Signature: …………….. Date: <Date> 

                                                      
1 This mention has to be inserted only where required, for example where the law applicable to the guarantee 
imposes a precise expiry date 
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1 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed 
characters. 
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         Annex V - Purchase Order 

PO No. __________ 

Date:____________                                                                                                                       

To:  

From: 

 

Subject: Purchase Order No. ___  

Reference:  ________________________________ 

 

Dear Sir/Madam,  

 

In accordance with article 1.2 of the Framework Contract, the Contracting Authority is requesting 
the supply and delivery of the following items from your company:  

 

Item Description                                                                                   Qty               Unit Price              Amount € 

1. …………………………….  ……..   …….. ………..  
2. …………………………….  ……..   …….. ……….. 
3. …………………………….  ……..   …….. ……….. 
4. …………………………….  ……..   …….. ……….. 
5. …………………………….  ……..   …….. ……….. 
6. …………………………….  ……..   …….. ……….. 
7. …………………………….  ……..   …….. ……….. 
8. …………………………….  ……..   …….. ……….. 
9. …………………………….  ……..   …….. ……….. 
10. …………………………….  ……..   …….. ……….. 
_________________________________________________________________________________ 

                                                                                                                        Total: ……........ € 
      

   

BRN No. ………. 

EULEX Kosovo 
St. Muharrem Fejza, Farmed 
Building 
P.O. Box 268, 10000 Pristina, 
Kosovo 
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Please be reminded that the applicable Incoterm is DAP (delivery at place)  and that the contract 
shall be exempt from all duties and taxes, including VAT.  

In accordance with UNMIK Executive Decision No 2008/36 of 9 December 2008, EULEX is 
granted exemption from all customs duties, taxes, and related charges other than charges for 
storage, cartage and similar services, on articles for its official use. 

The person in charge for executing the purchase order is Project Manager with ID Number 
_____________. He is authorized to certify that no VAT was charged and collected with this 
invoice and to put his signature on it.  

 

 

Thank you for your cooperation                                           

                                                                             

                                                                                          Project Manager 
                                                                                 (Name, Signature and Seal) 
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Annex VI - PROVISIONAL/FINAL ACCEPTANCE CERTIFICATE 

Contract No °………………Title………………………………………………………………..…………………….. 

Contractor: ………………………… Contracting Authority: EULEX Kosovo   
 …………………….. Str. Muharrem Fejza p.n.   
 …………………….. Farmed Building P.O. Box 268 
  10000, Pristina, Kosovo 

I, the undersigned as the Project Manager of the above mentioned contract, do hereby confirm that the supplies described below has been rendered in full compliance with 
contractual terms and conditions, reference number ……………………………  

Item  qty Description 

D
el

iv
er

y 

[I
ns

ta
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n]
 

[S
pa

re
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ts

] 

[C
on

su
m

ab
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s]
 

[(
M
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ua

ls
] 

[T
ra

in
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g]
 

 

Remarks 

1 

2 

[…] 

[…] 

[……………………] 

[……………………] 

  

Provisional: All of the above mentioned items have been delivered, installed, tested and found compliant with the Technical Specifications of the supply contract.  

Final: The Supplier has remedied any defect or damage occurred during the warranty period, as specified in the contract. 

     Date of acceptance:………………… 
The Contractor  
Name  
Signature…………………………..  
 
The Project Manager (Contracting Authority)   
Name  
Signature………………………….. 
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ADMINISTRATIVE COMPLIANCE GRID 

 

Contract title : 
Supply of sanitary and cleaning under framework 
contract 3 

Publication reference : EuropeAid/132524/L/SUP/XK 

 

Tender 
envelope 
number  

Name of Tenderer Is tenderer 
(consortium) 
nationality15 

eligible? 

(Y/N) 

Is 
documentation 

complete? 

(Y/N) 

Is language 
as 

required?  

(Y/N) 

Is tender 
submission 

form 
complete? 

(Y/N) 

Is tenderer's 
declaration 

signed (by all 
consortium 

members if a 
consortium)? 
(Yes/No/ Not 
Applicable) 

Other 
administrative 

requirements of 
the tender 
dossier? 

(Yes/No/Not 
applicable) 

Overall 
decision? 

(Accept / 
Reject) 

1         

2         

3         

4         

5         

6         

7         
 

Chairperson's name  

Chairperson's signature  

Date  

 

                                                      
15 If the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible 
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EVALUATION GRID 
 

Contract title : Supply of sanitary and cleaning under framework 
contract 3 

Publication reference : EuropeAid/132524/L/SUP/XK 

 

T
en

de
r 

en
ve

lo
pe

 N
o 

Name of 
Tenderer 

Rules of 
origin 

respected? 

(Y/N) 

E
co

no
m

ic
 &

 f
in

an
ci

al
 

ca
pa

ci
ty

? 
(O

K
/a

/b
/…

) 

P
ro

fe
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l c
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y?
 

(O
K

/a
/b

/…
) 

T
ec

hn
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al
 c
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y?

 
(O

K
/a

/b
/…

) 

C
om
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e 

w
it

h 
16

te
ch
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l s
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ci
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ca
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on
s?

 
(O

K
/a

/b
/…

) 

A
nc

il
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ry
 s

er
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ce
s 

as
 

re
qu

ir
ed

? 
(O

K
/a

/b
/…

/N
A

) 

Subcontracting 
statement in 

accordance with 
art 6 of the 

General 
Conditions? 

(Y/N) 

Other 
technical 

requirements 
in tender 
dossier? 

(Yes/No/Not 
applicable) 

T
ec

hn
ic

al
ly

 c
om

pl
ia

nt
? 

Y
/N

) 

Notes: 

1            

2            

3            

 

Evaluator's name & signature  

Evaluator's name & signature  

Evaluator's name & signature  

Date  

                                                      

16 The selection criteria, in the previous section of this form, have to be met before the technical requirements are assessed.  
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D. TENDER FORM FOR A SUPPLY CONTRACT 

Publication reference: EuropeAid/132524/L/SUP/XK 

Title of contract: Supply of Sanitary and Cleaning under Framework Contract 3 

<Place and date> 

A: Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX Kosovo, Ndertesa 
Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-Kosovo, 

 

One signed form must be supplied (for each lot, if the tender procedure is divided into lots), 
together with the number of copies specified in the Instruction to Tenderers. The form must include 
a signed declaration using the annexed format from each legal entity making the application. Any 
additional documentation (brochure, letter, etc) sent with the form will not be taken into 
consideration. Applications being submitted by a consortium (ie, either a permanent, legally-
established grouping or a grouping which has been constituted informally for a specific tender 
procedure) must follow the instructions applicable to the consortium leader and its members. The 
attachments to this submission form (i.e. declarations, statements, proofs) may be in original or 
copy. If copies are submitted, the originals must be dispatched to the Contracting Authority upon 
request. For economical and ecological reasons, we strongly recommend that you submit your files 
on paper-based materials (no plastic folder or divider). We also suggest you use double-sided print-
outs as much as possible. 

An economic operator may, where appropriate and for a particular contract, rely on the capacities 
of other entities, regardless of the legal nature of the links which it has with them. It must in that 
case prove to the contracting authority that it will have at its disposal the resources necessary for 
performance of the contract, for example by producing an undertaking on the part of those entities 
to place those resources at its disposal. Such entities, for instance the parent company of the 
economic operator, must respect the same rules of eligibility and notably that of nationality, as the 
economic operator. 

1 SUBMITTED BY 

 Name(s) of tenderer(s) Nationality1 

Leader2   

Member    

Etc …    
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2 CONTACT PERSON (for this tender) 

Name  

Address 
 

Telephone  

Fax  

E-mail  

3 ECONOMIC AND FINANCIAL CAPACITY3 

Please complete the following table of financial data4 based on your annual accounts and your 
latest projections. If annual accounts are not yet available for this year or last year, please provide 
your latest estimates, clearly identifying estimated figures in italics. Figures in all columns must be 
on the same basis to allow a direct, year-on-year comparison to be made (or, if the basis has 
changed, an explanation of the change must be provided as a footnote to the table). Any 
clarification or explanation which is judged necessary may also be provided. 

Financial data 2 years 
before 

last 
year5 

€ 

Year 
before last 

year 
 

€ 

Last 
year 

 

€ 

Average6  
 

€ 

This 
year 

 

€ 

Annual turnover7 , excluding this contract      

Cash and cash equivalents8 at beginning of 
year 

     

Net cash from / (used in) operating, 
investing & financing activities9 excluding 
future contracts 

     

Net forecast cash from/ (used in) future 
contracts, excluding this contract 

     

Cash and cash equivalents8 at end of year 
[ie, the sum of the above three rows] 
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4 STAFF RESOURCES 

Please provide the following personnel statistics for the current year and the two previous years10. 

Average 
manpower 

Year before last Last year This year 

 Overall Total for 
fields 

related to 
this 

contract 11 

Overall Total for 
fields 

related to 
this 

contract 11 

Overall Total for 
fields 

related to 
this 

contract 11 

Permanent staff 12       

Other staff 13       

Total       

Permanent staff as a 
proportion of total 
staff (%) 

% % % % % % 
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5 FIELDS OF SPECIALISATION 

Please use the table below whose objective is to indicate the relevant specialisms related to this contract of each legal entity making this tender, by using the 
names of these specialisms as the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal entity by 
placing a tick () in the box corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms] 

 Leader Member 2 Member 3 Etc … 

Relevant specialism 1     

Relevant specialism 2     

Etc …14     
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6 EXPERIENCE 

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past 3 years15 by the legal entity or entities 
making this tender. The number of references to be provided must not exceed 15 for the entire tender 

Ref # (maximum 15) Project title … 

Name of legal entity Country Overall 
supply value 

(EUR)16 

Proportion 
supplied by 

legal entity (%) 

No of staff 
provided 

Name of 
client 

Origin of 
funding 

Dates  Name of members if 
any 

… … … … … … … … … 

Detailed description of supply Related services provided 

… … 
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7 TENDERER'S DECLARATION(S) 

As part of their tender, each legal entity identified under point 1 of this form, 
including every consortium member, must submit a signed declaration using this 
format. The declaration may be in original or in copy. If copies are submitted the 
originals must be dispatched to the Contracting Authority upon request.  

In response to your letter of invitation to tender for the above contract, 

we, the undersigned, hereby declare that: 

1 We have examined and accept in full the content of the dossier for invitation to tender No 
PROC/331/12/Framework Contract for the Supply of Sanitary and Cleaning Material 
of 03 February 2012. We hereby accept its provisions in their entirety, without reservation 
or restriction. 

2 We offer to deliver, in accordance with the terms of the tender dossier and the conditions 
and time limits laid down, without reserve or restriction: 

Lot No 1: [description of supplies with indication of quantities and origin] 

Etc. 

3 The price of our tender excluding spareparts and consumables, if applicable [excluding the 
discounts described under point 4] is: 

Lot No 1: [……………………………………………..] 

4 We will grant a discount of [%], or […………..]. 

5 This tender is valid for a period of 90 days from the final date for submission of tenders. 

6  If our tender is accepted, we undertake to provide a performance guarantee as required by 
Article 11 of the Special Conditions. 

7 Our firm/company [and our subcontractors] has/have the following nationality: 

<……………………………………………………………………> 

8 We are making this tender in our own right [as member in the consortium led by < name of 
the leader / ourselves > ]*. We confirm that we are not tendering for the same contract in 
any other form. [We confirm, as a member in the consortium, that all members are jointly 
and severally liable by law for the execution of the contract, that the lead member is 
authorised to bind, and receive instructions for and on behalf of, each member, that the 
execution of the contract, including payments, is the responsibility of the lead member, and 
that all members in the joint venture/consortium are bound to remain in the joint 
venture/consortium for the entire period of the contract's execution]. 
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9 We are not in any of the situations excluding us from participating in contracts which are 
listed section 2.3.3 of the Practical Guide to contract procedure for EU external actions. In 
the event that our tender is successful, we undertake, if required, to provide the proof usual 
under the law of the country in which we are established that we do not fall into these 
exclusion situations. The date on the evidence or documents provided will be no earlier 
than 1 year before the date of submission of the tender and, in addition, we will provide a 
statement that our situation has not altered in the period which has elapsed since the 
evidence in question was drawn up. 

We also undertake, if required, to provide evidence of the financial and economic standing 
and the technical and professional capacity according to the selection criteria for this call 
for tender specified in the procurement notice, point 16. The documentary proofs required 
are listed in Section 2.4.11 of the Practical Guide. 

We also understand that if we fail to provide the proof/evidence required, within 15 
calendar days after receiving the notification of award, or if the information provided is 
proved false, the award may be considered null and void. 

10 We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in 
particular, have no conflict of interests or any equivalent relation in that respect with other 
tenderers or other parties in the tender procedure at the time of the submission of this 
application.  

11 We will inform the Contracting Authority immediately if there is any change in the above 
circumstances at any stage during the implementation of the tasks. We also fully recognise 
and accept that any inaccurate or incomplete information deliberately provided in this 
application may result in our exclusion from this and other contracts funded by the 
EU/EDF. 

12  We note that the Contracting Authority is not bound to proceed with this invitation to 
tender and that it reserves the right to award only part of the contract. It will incur no 
liability towards us should it do so. 

13 We fully recognise and accept that we may be excluded from tender procedures and 
contract, in accordance with the Section 2.3.4 of the Practical Guide to contract procedures 
for EU external actions, for a maximum period of 5 years from the date on which the 
infringement is established and up to 10 years in the event of a repeated offence within the 
5 years of the above-mentioned date. Furthermore, we acknowledge that, should we made 
false declarations, committed substantial errors, irregularities or fraud, we shall also be 
subject to financial penalties representing 2 % to 10 % of the total estimated value of the 
contract being awarded. This rate may be increased to 4% to 20% in the event of a repeat 
offence within 5 years of the first infringement. 

14 We are aware that, for the purposes of safeguarding the financial interests of the 
Communities, our personal data may be transferred to internal audit services, to the 
European Court of Auditors, to the Financial Irregularities Panel or to the European Anti-
Fraud Office. 

[* Delete as applicable] 
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If this declaration is being completed by a consortium member: 

The following table contains our financial data as included in the consortium’s tender form. 
These data are based on our annual audited accounts and our latest projections. Estimated 
figures (ie, those not included in annual audited accounts) are given in italics. Figures in all 
columns have been provided on the same basis to allow a direct, year-on-year comparison 
to be made <except as explained in the footnote to the table>.  

Financial data 2 years 
before last5 

€ 

Year 
before last 

year 
 

€ 

Last year
 

€ 

Average6  
 

€ 

This year
 

€ 

Annual turnover 7, excluding this 
contract 

     

Cash and cash equivalents8 at 
beginning of year 

     

Net cash from / (used in) operating, 
investing & financing activities9 
excluding future contracts 

     

Net forecast cash from/ (used in) future 
contracts, excluding this contract 

     

Cash and cash equivalents8 at end of 
year (ie, the sum of the above three 
rows) 
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The following table contains our personnel statistics as included in the consortium’s tender form: 

Average 
manpower 

Previous year Last year This year 

 Overall Total for 
fields 

related to 
this 

contract 
11 

Overall Total for 
fields 

related to 
this 

contract 
11 

Overall Total for 
fields 

related to 
this 

contract 
11 

Permanent staff 12       

Other staff 13       

Yours faithfully 

Name and first name: <[…………………………………………………………………> 

Duly authorised to sign this tender on behalf of: 

<…………………………………………………………………………………… …> 

Place and date: <…………………………………………………………….………….>] 

Stamp of the firm/company: 

This tender includes the following annexes: 

[Numbered list of annexes with titles] 

                                                      

1 Country in which the legal entity is registered 

2 add/delete additional lines for members as appropriate. Note that a subcontractor is not considered to be a 
member for the purposes of this tender procedure. Subsequently, the data of the subcontractor must not 
appear in the data related to the economic, financial and professional capacity. If this tender is being 
submitted by an individual tenderer, the name of the tenderer should be entered as 'leader' (and all other lines 
should be deleted) 

3 Natural persons have to prove their capacity in accordance with the selection criteria and by the appropriate 
means. 

4 if this application is being submitted by a consortium, the data in the table above must be the sum of the 
data in the corresponding tables in the declarations provided by the consortium members – see point 7 of this 
tender form for a supply contract.  

5 Last year=last accounting year for entity. 

6 Amounts entered in the 'Average' column must be the mathematical average of the amounts entered in the 
three preceding columns of the same row. 
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7 The gross inflow of economic benefits (cash, receivables, other assets) arising from the ordinary operating 
activities of the enterprise (such as sales of goods, sales of services, interest, royalties, and dividends) during 
the year. 

8 Cash and cash equivalents comprise cash on hand and demand deposits, together with short-term, highly 
liquid investments that are readily convertible to a known amount of cash, and that are subject to an 
insignificant risk of changes in value. An investment normally meets the definition of a cash equivalent when 
it has a maturity of three months or less from the date of acquisition. Equity investments are normally 
excluded, unless they are in substance a cash equivalent (e.g. preferred shares acquired within three months 
of their specified redemption date). Bank overdrafts which are repayable on demand and which form an 
integral part of an enterprise's cash management are also included as a component of cash and cash 
equivalents. 

9 Operating activities are the main revenue-producing activities of the enterprise that are not investing or 
financing activities, so operating cash flows include cash received from customers and cash paid to suppliers 
and employees. Investing activities are the acquisition and disposal of long-term assets and other investments 
that are not considered to be cash equivalents. Financing activities are activities that alter the equity capital 
and borrowing structure of the enterprise. Interest and dividends received and paid may be classified as 
operating, investing, or financing cash flows, provided that they are classified consistently from period to 
period. Cash flows arising from taxes on income are normally classified as operating, unless they can be 
specifically identified with financing or investing activities. 

10 if this tender is being submitted by a consortium, the data in the table above must be the sum of the data in 
the corresponding tables in the declarations provided by the consortium members – see point 7 of this tender 
form for a supply contract. 

11 Corresponding to the relevant specialisms identified in point 5 below. 

12 staff directly employed by the Tenderer on a permanent basis (ie, under indefinite contracts) 

13 other staff not directly employed by the Tenderer on a permanent basis (ie, under fixed-term contracts) 

14 add / delete additional lines and/or rows as appropriate. If this tender is being submitted by an individual 
legal entity, the name of the legal entity should be entered as 'Leader' (and all other columns should be 
deleted) 

15 In the case of framework contracts (without contractual value), only specific contracts corresponding to 
assignments implemented under such framework contracts shall be considered. 

16 Amounts actually paid, without the effect of inflation. 
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C. GLOSSARY 

Administrative order: Any instruction or order issued by the Project Manager to the Contractor in 
writing regarding the provision of the supplies. 

Breakdown of the overall price: A heading-by-heading list of the rates and costs making up the 
price for a lump-sum contract. 

Commercial warranty: The warranty the manufacturer provides for a defined period that the 
supply will be free from structural defects due to substandard material or workmanship, under 
conditions of normal commercial use and service. The Commercial warranty should not be 
confused with - and might go beyond - the warranty period of the contract. 

Conflict of interest: Any event influencing the capacity of a candidate, tenderer or contractor to 
give an objective and impartial professional opinion, or preventing him, at any moment, from 
giving priority to the interests of the Contracting Authority. Any consideration relating to possible 
contracts in the future or conflict with other commitments, past or present, of a candidate, tenderer 
or contractor, or any conflict with his own interests. These restrictions also apply to subcontractors 
and employees of the candidate, tenderer or contractor. 

There is a conflict of interests within the meaning of Article 52 of the Financial Regulation where 
the impartial and objective exercise of the functions of a player in the implementation of the 
budget or an internal auditor is compromised for reasons involving family, emotional life, political 
or national affinity, economic interest or any other shared interest with the beneficiary. 

Contract value: The sum stated in the contract representing the initial estimate payable for 
carrying out the supplies, or such other sum as ascertained at the end of the contract as due under 
the contract. 

Contracting Authority: The party which concludes the contract as provided in the Financing 
Agreement, be it the Commission for and on behalf of the beneficiary, a country or a legal person 
governed by public or private law, as mentioned in the financing agreement. 

Day: Calendar day  

Evaluation committee: A committee made up of an odd number of voting members (at least 
three) appointed by the Contracting Authority and possessing the technical, linguistic and 
administrative capacities necessary to give an informed opinion on tenders.  

Execution period. The period from contract signature until 18 months after the provisional 
acceptance of the supply. This period includes the warranty and the final acceptance of the supply. 

Foreign currency: Any currency, other than the euro, which is permissible under the applicable 
provisions and regulations and has been indicated in the tender. 

Framework Contract: agreement concluded between the parties to establish the essential terms 
governing a series of specific “purchase orders” to be concluded within a specific period for the 
supply of similar items.  

General conditions: The general contractual provisions setting out the administrative, financial, 
legal and technical clauses governing the execution of contracts. 

General damages: The sum not stated beforehand in the contract, which is awarded by a court or 
an arbitration tribunal, or agreed between the parties, as compensation payable to an injured party 
for a breach of the contract by the other party. 
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Implementation period. The period from contract signature, or alternative date if specified in the 
Special Conditions, until the provisional acceptance of the supply. 

In writing: This includes any hand-written, typed or printed communication, including telex, 
cable, e-mail and fax transmissions. 

Liquidated damages: The sum stated in the contract as compensation payable by the Contractor to 
the Contracting Authority for failure to complete the contract or part thereof within the periods 
under the contract, or as payable by either party to the other for any specific breach identified in 
the contract. 

Most economically advantageous tender: The tender deemed to be best in terms of the specific 
criteria laid down for the contract in question, e.g. quality, technical properties, aesthetic and 
functional qualities, after-sales service and technical assistance and the price or lowest price. These 
criteria must be published in the procurement notice or stated in the tender dossier. 

Open procedure: Calls for tender are open where all interested economic operators may submit a 
tender. 

Period: A period begins the day after the act or event chosen as its starting point. Where the last 
day of a period is not a working day in the country of the Contracting Authority, the period expires 
at the end of the next working day. 

Project Manager: The legal or natural person responsible for monitoring the execution of the 
contract on behalf of the Contracting Authority and/or the Commission, where the latter is not the 
Contracting Authority. 

Purchase orders: document issued by the contracting authority in accordance with the established 
terms of the framework contract and determining the types of items and respective quantities  to be 
provided by the contractor, (along with any relevant derogation to the delivery conditions set in the 
framework contract e.g. place and time of delivery) 

Special conditions: The special conditions laid down by the Contracting Authority as an integral 
part of the tender dossier, including modifications to the general conditions, clauses specific to the 
contract and the terms of reference (for a service contract) or technical specifications (for a supply 
or works contract). 

Successful tenderer: The tenderer selected at the end of the procedure for the award of the 
contract. 

Supplies: All items which the Contractor is required to supply to the Contracting Authority, 
including, where necessary, services such as installation, testing, commissioning, provision of 
expertise, supervision, maintenance, repair, training and other such obligations connected with the 
items to be provided under the contract. 

Supply contract: Supply contracts cover the purchase, leasing, rental or hire purchase, with or 
without option to buy, of products. A contract for the supply of products and, incidentally, for 
siting and installation shall be considered a supply contract.  

Tender price: The sum stated by the tenderer in its tender for carrying out the contract. 

Tenderer: Any natural or legal person or consortium thereof submitting a tender with a view to 
concluding a contract. The terms "supplier", "contractor" and "service provider" refer to three 
categories of economic operators, natural or legal persons, who supply products, execute works 
and provide services respectively. 
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Warranty obligations: The warranty of the Contractor that the supplies are new, unused, without 
defects, of the most recent models and incorporate all recent improvements in design and 
materials. This warranty must remain valid for a maximum of 1 year after provisional acceptance. 
See article 32 of the General Conditions. 

Written communications: Certificates, notices, orders and instructions issued in writing under the 
contract. 

 

 

 

 

 


